Low Bidder~

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRAGT NO: 07-1W8704

o 748, 905. 00

BID OPENNG DATE: APRIL 21, 2016
BIDDER'S NAME: PAVEMENT COATINGS CO.

14%

DBE PRIME CONTRACTOR CERTIFICATION™:

N/A

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

4

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

$296, 584. 00

BID
ITEM NO.

ITEM OF WORK AND DESCRIPTION OF
SERVICES TO BE SUBCONTRACTED OR

MATERIALS TO BE PROVIDED?

WORK CATEGORY
cODES?

NAME OF DBEs
(Must be certified on the date bids are
opened. Include Caltrans' certification no., DBE
address, and phone number. Show 2nd and
lower tier subcontractors)

AMOUNT
®

2, PARTIAL 3

2 - CAS
PARTIAL 3 - PARTIAL PCMS & PARTIAL TC

G1201, C1200

MANERI TRAFFIC CONTROL

$70, 270. 00

13

13 - CRACK TREATMENT

C4040

GLOBAL ROAD SEALING INC

$43, 200. 00

Show all DBE firms being claimed for credit, regardless of lier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the |

Subcontractor List (Pub Cont Code § 4100 et seq.).

"Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

f 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

ZUse Work Category Codes from the California Unified Certification Program database.

|

Total Claimed
Participation

$113, 470. 00

19. 15,

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR

26.53).

Signature of Bidder

APRIL 27, 2015

Date

(916) 642-1751
(Area Code) Tel. No.

TIM SCHMID, VICE PRESIDENT OF NORTHERN OPERATIONS

Person to Contact

(Please Type or Print)

ADA Notice

For individuals with sensory disabilities. this d is ilable in

For i

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

Contract No. 07-1W8704

1

i ion, call (916) 445-1233,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
07-1W8704
‘Name of DBE business:
GLOBAL ROAD SEALING, INC.

‘Name of DBE representative:

TRI LA
DBE corlification number-

31176
Name of bidder:

PAVEMENT COATINGS CO.
Name of prime contractor if different from the bidder: N,A
Name of representalive of bidder o prime contracior TIM SCHMID
i APRIL 26, 2016
Bid Rtem number Item of work and description of services to be subcontracted o materials to be provided ' “:';"'
13 CRACK TREATMENT $48,600.00

e oo i e Tota $48,600.00

As an suthorized representative of a certified disadvantaged business
enlerprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder Is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| u:@ perjury that the foregoing is true and comect.

Signalure of DBE's u:;u-lﬂ representative:
TRI LA

Prinied name of OBE's suthorized representative:
PROJECT MANAGER

04/26/2016

Date:

Title of DBE's authorized representative:

ADA Notice For individuals with sensory disabliiies, this d is avallable in st formats. For akemats format information, contact the Forms
Management Unit st (816) 445-1233, TTY 741, or write to R and Forms M 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-1W8704
2

e S



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
mumm; L
i 07-1W8704 3
v e MANERI TRAFFIC CONTROL
Name of DHE represenistve
L s iy Avick
DRF canificahion number- —_—
- s

o PAVEMENT COATINGS CO.
Mame of pome contaciar T Bfuwn! o he Dader N/A o
T T TIM SCHMID Tl
o APRIL 26, 2016 \

-_ Gad e numDer . m‘“ivhmﬂm‘hm.ﬂhhm' ”';"'
2 ?. CONSTRUCTION AREA SIGNS $4,200.00

 PARTIAL 3 __PARTIAL TC, PARTIAL PCMS .070.00
e e Yo bt & iy o .t o Tot $70.270.00

—

CONTRILL] A werment with e DAS3e Or (wime COMTACIOr 10 perfam
wumnum*—nuh_“

| centity of B regoing is e 8nd cormet
L
Mpgr  Asst
Tl of COE's suthonized raemmntative: iR

i

ADA Notios "™ PS40 i vesary Sabiiies, 145 (eerment & mvsie 1 sbamane M. #or slamate et sdkrrration, castact S Forme
Masagerient Und ot (96 45 1230 TTY 711, or wrem o Racaeic ased Formm Mansgemant. 120 N Siewt, MS-30. Dacramenma. CA mEd

Contract No. 07-1W8704




Low Bndder

“ siaders name: PAVEMENT COATINGS CO.

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE GOOD FAITH EFFORTS DOCUMENTATIO

DES-OE-0102.11A (REV 12/2014)

Contract No.:

07-1W8704

Page 10of3

1. List items of work the Bidder made available to DBE firms. |dentify items of work the Bidder might otherwise perform with its own forces, items that have bun broken

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for p

and d

ina

manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. The Bidder must mmnnnrm that
sufficient work to meet the goal was made available to DBE fims

1.LEAD COMPLIANCE PLAN 5ives [no |ives [wo | Kives [Ino  ($1,100. 00 0. 146%
2. CONSTRUCTION AREA SIGNS [jves pgno |Rives [Jno | Kves [Ino |$4, 200. 00 0 56%
3. TRAFFIC CONTROL SYSTEM|saves  [Juo |®ves [no | Rves [Invo | $66, 070. 00 8 82%
U AL IZER CreocE| (Jves  B@No |Bves [wo | Ryves [no |$1,150. 00 0. 153%
6. PREPARE WATER POLLUTION | i e (o |®ives [wo | Rives Civo |$700. 00 0. 009%
-0, REMNE HERMOPLISTIC | oes  [guo |®ves [wo | Rives Chwo  |$41,765.00 5 57%
10 REMOVE_ THERMOFLASTIC |ves  ggno |Rves [Ovo | Rves O ($3,920.00 0. 52%
11.REMOVE CHANNELIZERS |[Jves [®no |Rves [Jnvo | Kves [Ino $'| 15 00 0.015%
12. SHOULDER BACKING |ves [wo (Rves [wo | ®ves [no  |$64,070.00 8. 56%
13.CRACK TREATMENT s [lvo |®ves [lwo | Kves [lwo |$43, 200.00 5 77%
o o morcemee aam | Cves Ko (Rves [Iv | Kves O $22,560.00 3. 01%
o pao e s a0 | [Jves  Rvo (®ves [Ono | Rves Onvo |$324. 00 0. 04%
1 oo e emeeeszsen | [Jves BAIno (Bves  [no | Mves [no  [$19, 600. 00 2 60%
[Jves [Ono [[Oves [Ono | [CJves [Jno
CJves [no |[[Oves [Owo | Cves [Ono
M:]YES CIvo |[CQves [Ono | COves [Ono
S e 17 Cves [Jno |Jves [Onvo | [Jves [Jwno I
CQves [no [[Jyes [Ono | [Oves [Owo
[]ves t:]no_ Cves [Iwvo | [Jves [Jno
it Oves Ovo |Oves Ovo | Oves  Ovo S

Contract No. 07-1W8704

3



vy 2% g - - 04-27-16P12:49 RCVD

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION Siddiuty taron: PAVENENT COATINGS CO.

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No: 07-1w8704
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3
2. List the nam; ;f_u;tiiod DBEs and all the dates on which they wur: solicited to bid on this project. Include the items of work offered and the dates and methods used for following
up initial and follow-up solicitations to determine with certainty whether the DBEs were interested. Attach copies of solicitations, e-mail P rds, fax confirmations,
etc.

Name of DBE Solicited Date of Initial Solicitation tems of Work Offered Fallow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE. the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Provided Plans/

Items of Work Specifications for Work Offered .
Yes/No Fim Non-DBE

Name of Selected DBE or Name of Rejected Firm Q!l.lsr;to Price t:gmnce

ol S e [Jwo  |GHRISP CONPANY NON-DBE|  CAL STRIPE | $800. 00 | $300. 00
2 OISTRICLON aves  [Ono [WANERLTRAFFICI NYRE | TITAN DVBE |$4, 800.00| $600. 00

m%m‘&‘?y‘s"ﬁ Rves [vo [HEREWE" i TITAN DVBE ﬁi}ﬁ;ﬁ $5, 130.00
3 ptammreeen. | ! [ -
AR v Do | QRIS NON-DBE| CAL STRIPE | $912.00 |-$238.00

EUEM™ | ®ves [Jno | SELF-PERFORM|NON-DBE| APPIANUDBE | §700. 00 $0. 00
AR | ®ves  [no Sﬁﬁéiﬁy NON-DBE| CAL STRIPE | $91,770.00 | $3, 601. 00
11. RENOVE CHRISP _DRE| CAL 1

oA rERs| X7 O | GARy  [NON-DBE| CAL STRIPE | $240.00 | $125.00
12.8 ECI-II?PNL(?ER Rves [Jno TORO NON-DBE APCO INCONPLETE BID N / A

ENTERPRISES
GLOBAL ROAD RUBBERIZED CRAGKFILLER
somox renenr | ®ves  Cvo | SO RO DBE sta i | $63,000.00 | $19, 800. 00

If the firm selected for the item is not a DBE, provide the for the select P sh-at lﬂd attach names, addresses, and phone numbers hr the frms listed above.
Provide evidence as to why addilional agreements could not be reached for DBE: to porlurrn work.

Contract No. 07-1W8704
4



-27-16P12:49 RCVD

Bickier's Name: PAVEMENT COATINGS CO.
Contract No:  07-1W8704

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Page3of 3

4. Describe the Bidder's outreach efforts to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.

Description of Qutreach Dates Location (if applicable) Results

~ CALTRANS AD APRIL 4, 2016 = NA
LOCATION: WWW.CALTRANS.CA.GOV
"ADVERTISED PROJECTS'

5. Describe the Bidder’s efforts made to provide interested DBEs mth adequate information about the plans, specifications. and requirements oflm Contract to assist them in
to a solicitation. Identify the DBEs d, the type of inf ovided, and the date ofthe contracts. Provide copies of su, documents.

WITHIN THOSE ENV[TATIONS INCLUDED INFORMATION ABOUT HOW TO OBTAIN PLANS & SPECS, SEE ATTACHED PAGE
"INVITATION TO BID".

6. Describe the Bidder's efforts made to assist i d DBEs in ining bonding, lines of credit, or insurance. ldentify the DBES assisted, the type of assi offered, and the
dates. Provide ¢o, of ing documents.

A A'I'ING CO ADVERTI ED N ALTRANS WEBSITE WHERE PRI EN . ALL

~LINES OF CREDIT, AND INSURANCE. ALL DBE FIRMS THAT WERE— NO Tl'FIED—HAD—NO ISSUES WITH G GET'I'I]\I—G_—THE ABOVE
REQUIREMENTS ACCOMPLISHED.

7. Deseribe the Bidder's efforts made to assist i 1 DBEs in obtaini ials. or related assistance or services, excluding supplies and
equipment the DBE purchases or leases from the prime contractor or its affiiate. ldinlm m- DBEs lsslshd. the type d lnﬂma ul‘brad. and the dates. Provide copies of supporting
documnms List efforts made to assist i d DBEs in ing g. lines of credit, insurance, ials, or related assi or services,

pplies and equip the DBE sut ctor purch: mlamﬁmm-mmhmmhaﬁm MN“‘IDBEMU\.ISHWCIM and the date.
Provide cnpbu of supporting documents.

8. List the names of agencies and the dates on which they were d to provide in ing, recruiting, and using DBE firms. If the agencies were contacted in writing,
provide copies of supporting documents.
SEE ATTACHED SHEET 'DBE LOG'

9. Include addkiu;-al_'uh 1o support a demonstration of good faith efforts.
SEE ATTACHED LOG SHEET 'DBE LOG'

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 07-1W8704
5



4/25/2016 Calfrans - Office Engineer - Advertised Projects This Week

Skip to Main Content

#.CA.gov

l#.Caltrans - Department of Transportation
l#.DES - Office Engineer

Home | Contact Us | Site Index | I« Print |

e (Construction Contract Award

o Construction Contract Standards
e Contractor's Corner
e Guidance

Home &2 Construction Contract Awards o Advertised Projects This Week
Listing for all primes seeking assistance with project 07-1W8704. 3 results found.

Contractor: Telfer Pavement Technologies, LLC Contact: Rick Arias

Address: 4522 Parker Avenue Suite 350 McClellan, CA. 95652

Phone: 916-383-1756 Fax: 916-383-4084 Email: rick.arias@telferpavements.co
Services needed: Telfer Pavement Technologies, LLC is requesting quotes from all qualified
subcontractors and suppliers including certified UDBE/DBE firms for the following items of work,
including but not limited to; Materials supply/delivery, Trucking, Lead Compliance Plan, Construction
Area Signs, PCMS, PWPCP, Job Site Management, Remove Thermoplastic Traffic Stripe (Hazardous
Waste), Remove Thermoplastic Traffic Stripe, Remove Pavement Marker, Remove and Replace
Channelizers, Paint Traffic Stripe (2 Coat),Paint Pavement Marking (2 Coat), ETC?Quotations will be
broken down to comparable packages as reasonably necessary. Telfer Pavement Technologies, LLC will
work with interested subcontractors to identify opportunities to break down items into economically
feasible packages. All Supplier and Subcontractor proposals shall be in strict accordance with said
project plans, specifications, and any addenda?s issued.

Requirements: Telfer Pavement Technologies, LLC will assist with performance and payment bonds as
they may be required for the full amount of subcontract price. Telfer Pavement Technologies, LLC, will
pay for bond premium up to 1.5%. Please call if you need assistance in obtaining bonding, lines of credit,
insurance, necessary equipment, materials and/or supplies. Subcontractors must possess a current
contractor?s license, insurance and worker?s compensation coverage meeting Telfer Pavement
Technologies, LLC requirements and will be required to sign the standard Telfer Pavement Technologies,
LLC Subcontract Agreement. A copy of the insurance requirements and agreement can be obtained by
contacting the Telfer Pavement Technologies, LLC?s office. Endorsements or waivers required are
Additional Insured End., Primary Wording End., and a Waiver of Subrogation (GL & WC). Plans and
specifications are available for viewing at our office, and or available for viewing on the Caltrans
website. Please call if you need any additional assistance. Telfer Pavement Technologies, LLC intends to
work cooperatively with all qualified firms seeking to supply materials, services or work on this project
Telfer Pavement Technologies, LLC is an equal opportunity employer.
Date posted: 03/28/2016

Contractor: Pavement Coatings Co Contact: Aaron Fox

Address: 10240 San Sevaine Way Jurupa Valley, CA 91752

Phone: 714-826-3011 Fax: 714-826-3129 Email: afox@pavementrecycling.com

Services needed: Pavement Coatings Co. invites all subcontractors, including those of certified &
qualified DBE's, to provide prices for services or supplies included in this project. You can refer to "List
of Bid Items" on the previous page to view various scopes of work and quantities. If you have any

file:/IC:/Users/elowrie/AppData/l ocal/MicrosoftWindows/ Tem porary%20lnternet%20Files/Content. Outlook/GLTVD Z26/Caltrans %20Ad%2007- W8704.html  1/2



4/25/2016 Caltrans - Office Engineer - Advertised Projects This Week

questions about the plans or specs, feel free to contact us using the contact information above.
Requirements: Pavement Coatings Co. is an equal opportunity employer who intends to negotiate with
any interest subcontractors. Assistance is available in getting bonds, credits, insurance, and materials or
supplies. Contact us if you have any further questions.

Date posted: 04/04/2016

Contractor: VSS International, Inc. Contact: Will Cross

Address: 3785 Channel Drive West Sacramento, CA 95691

Phone: (916) 373-1500 Fax: (916) 373-0183 Email: VSSIEstimating@slurry.com

Services needed: VSS International is looking for DBE quotes from certified DBE subcontractors. The
work consists of, but is not limited to, traffic control, removing thermoplastic traffic striping, removing
thermoplastic traffic markings, placing & removing channelizers, construction area signs, prepare WPCP,
place shoulder backing, paint traffic stripes, paint traffic markings and other related work
Trucking/Sweeping).

Requirements: For assistance in obtaining necessary equipment, supplies, materials or related assistance
or services, bonds, lines of credit, and/or insurance, please contact our office. Plans and specifications
requirements for the project visit local plan rooms,

http://www.dot.ca.gov/hg/esc/oe/weekly ads/oe_project.php?q=07-1W8704 or our office. Any help you
can provide in assisting us in reaching DBE subcontractors qualified to perform the listed items of work
would be greatly appreciated.

Date posted: 04/19/2016

Back to Top | Conditions of Use | Privacy Policy | Accessibility | Webmaster
Copyright © 2013 State of California

file:liC :[Users/elowrie/AppData/lLocal/MicrosoftWindows/Tem porary%20internet%20Fil es/Content. Outlook/GLTVDZ 26/C altr ans %20Ad%2007-1W 8704.htm| 212



DBE LOG

PHONE EMAI
A TO Z Bullding 310-320-0009 nhuniatoebuilding com
AC Puving Company 562-368-5070 tonvigncpavingeompany. net
ACCU Construction 909-770-2649 dennis@sccuconst.com
Advance Traffic Team 303-434-2636 Durnn@advancetrafficieam.com
Advantage Demo & Grading B18-477-2074 advantageidemonnderading. com
310-635-3277 kramseviaalamedaconstruction. com
Albert Construction & Wilson 909-483-4876 apconstructiontd@emnil. com
Construction 951-265-0097 apuadanli@sheglobal net
Applan UDBE SWPPP 510-378-1927 anlivermaearthlink net
Austin Enternrise 661-589-1001 sulewiiaustin-caterprise.com
Buin Corporation 310-229-3000 dierryiabaincoor. com
Bert Salas Inc B05-388-2453 bsalazabertsalasine. com
Big Valley Asohalt 661-887-2837 donnuwstsonS2ivahon.com
Bitech Construction T14-521-1477 bitechcoustruction@email. com
Blanco Construction 661-251-2991 Tawym2004@uol. com
Californin Professional Engineering 626-810-1338 VANE cpeenpineeTing. com
Cocilins Safety B36-T93-4465 NA
CP Constructors 562-997-9410 Jimddicpeonstructors. com
CT Concrete Cutting 951-698-71745 shellicicsg-web.com
Deco Pave Corporation B77-707-3326 davenooneiddecopavecorn. com
Difersivied Landscape 951-245-1686 rickidiversifiedlandscupo. com
Disabled American Veteran Ent. 559-213-8773 davetrucksweep@amail com
El Camino Const. Eng 562-433-1000 miguelaelcaminoconeng. com
EW Corporation 760-337-0020 armti@ewcornora tion. com
Force Traffic Control 559-594-1062 NA
G2 T14-748-4242 jalvarado@elconstruction. com
Global Rond Sealing lac T14-893-0845 tri-la@grsl.com
GW Civil Eng. 310-838-0383 ralesigweng. com
HH Industries. Inc 608-273-3434 infom hhindustries. com
Juhn Engineering $19-737-9940 N/A
JC Environmental. Inc. 6194774416 feari |c-environmental. com
KRC Safety 732-0093 N/A
T14-783-5394 NA
MCc Pipeline, Inc 909-795-9300 sccounting@mecpipelines. com
Orange Countv Strining T14-639-4550 NA
Special 619-422-9204 Rebeceas@oaven biz
Quality Traffic Control 909-276-5582 NA
Safe Utility Exposure 562-715-1414 srpestimatingaspegiobal. not
Safe Worl. Inc B18-716-0384 rebeccasl@safeworkine. com
Safety Striping §59-651-1022 NA
Statewlde Stripes 619-855-3485 NIA
Super Seal & Stripe B05-524-7348 trevor@supersealandstripe. com
Construction Zone 760-772-3585 salesd theconstructionzone. us. com
UDBE Steel 951-224-9797 ndbest ocl201 Hitgmail com

ir!g
i
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No Scone to Bid On

No Scope to bid On

No Scope to Bid On

See Email Response by Rick

Initially interested, called back, Dave will not be bldding

See Attached Quote
HVAC service. no scope
See Ouote

See Ouote
See Ouote
No Scope

Sent Ouote
See email Response by Robert
Left 2 Volcemails, so response

See email response



Pavement
@ Coatings CO.
REQUEST FOR QUOTE

To: ESTIMATING DEPARTMENT
From: Elizabeth Lowrie

ESTIMATOR:
Pavement Coatings Co. is requesting quotations from qualified DBE subcontractors and suppliers for the project referenced
below. If your company intends to submit a quote for the project please send your quote one day prior to bid opening.

FAX: (916) 313-3438
EMAIL: elizabeth@pavementcoatings.com

Project
CALIFORNIA DEPARTMENT OF TRANSPORTATION

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN
AND NEAR MALIBU AND WESTLAKE VILLAGE FROM ROUTE 1 TO VENTURA
COUNTY LINE

CONTRACT NO.: 07-1W8704

BID DATE: APRIL 21, 2016 @ 2:00 PM

REQUESTING QUOTES FOR:

Lead Compliance Plan, Construction Signs, Portable Changeable Message Signs,
Prepare Water Pollution Control Program, Traffic Control System, Paint Traffic Stripe,
Paint Pavement Marking, Remove Thermoplastic Traffic Stripe, Remove Traffic
Marker, Channelizer, Remove Channelizers, Shoulder Backing, Crack Treatment,
Materials, Services and Trucking

PLEASE INCLUDE TRAFFIC CONTROL FOR YOUR ITEM(S) OF WORK
PLEASE INCLUDE REMOVAL FOR STRIPING ITEMS, POSTING AND NOTIFICATION FOR YOUR SCOPE
OF WORK (IF REQUIRED BY OWNER).

If you require assistance in obtaining bonding, lines of credit, insurance, equipment, supplies, materials or have any
questions related to the project, please contact our office at (916) 642-1751. Pavement Coatings Co. is an Equal Opportunity
Employer and will consider any and all bids that may be submitted. If you should have any interest in this project, please
give us a call and we can discuss the project in length and how you may be able to participate. Pavement Coatings Co. is
a union company.

Plans, Specifications and Requirements for the project are available for review at our office in Woodland, or available for
free at hitp://www.dot.ca.gov/hg/esc/oe/weekly_ads/all_adv_projects.php.

2290 EAST MAIN STREET, WOODLAND, CA 95776
Phone: (916) 642-1751 Fax: (916) 313-3438
Contractor’s License 303609 A & C-32 DIR 1000003382



7¥d

Subject:
Date: Monday, April 04, 2016 11:07:00 AM
Attachments:

Please see attached for invitation to bid for Caltrans Project that ends April 21, 2016 at 2:00PM.

Thanks,



==

avement

COatings CO.
=

Adron Fox

Pavement Coatings Co.
10240 San Sevaine Way
Jurupa Valley, Ca 91752
Office (714) 826-3011
Fax (714) 826-3129



4/21/2016 10:10AM  From: A Happy FaxTalk User  Fax Number: Page 1 of 1 @

G SBE# 2001305) -
10832 Domtl:y ave, Garden Grove Ca 92843 LIC. #757584
Ph: (714) 893-0845 FAX (714)893-0945
DIR #: 1000007714

Subcontract Quotation

Project: Route 23, Contract # 07-1W8704
Location: Los Angeles

Bid Date/Time:  04-21-16 @ 2pm

Item Description Quantity Unit Price Extenstion

13 Crack Treatment 18.00 2,400.00 43,200.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- clean cracks 1/4" and wider with compressed air
- seal cracks with hotmelt rubberized sealant

- Traffic control

- One mobilization. Additional move in at $ 2000

EXCLUSIONS:
- Insurance premium in excess of $2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- conrete and asphalt restoration
- Sweeping
- Changeable Mesasge Sign

Estimator : Tri La
Two weeks notice required for scheduling



A Union Signatory C/j

res Acquisition, Inc.,_dba: RUDDErized Crackfiller Sealant

(714) 843-5192 Office (714) 843-5194 Fax (714) 745-4700 Mobile CRACKFILL@GMAIL.COM  email

Bid Proposal

To: Estimator.

Bid Date: April 21, 2016 Bid Time: 2:00 PM
PROJECT NAME: CDOT 07-1W8704 - HWY 23 NEAR MALIBU.
LOCATION: LOS ANGELES COUNTY, CA.

WE PROPOSE TO FURNISH LABOR AND MATERIALS AT THE PRICES SPECIFIED BELOW
ltem: 13 Crack Seal — Lane Mile / 18 Inmi ------—---  $ 3,500.00 Inmi / $ 63,000.00

INCLUDES: ROUT CLEAN & RECESS FILL TRANSVERSE & LONGITUDINAL RANDOM CRACKS
1/4” TO 1" WITH TYPE 2 STATE SPEC HOT-POUR MATERIAL, ASTM 5078 DEERY 200.

PRICE GOOD FOR 6 MONTHS FROM DATE OF BID.

SPECIAL NOTES:
INCLUSIONS: ALL TAXES, LICENSES AND PERMITS — MINIMUM DAILY RATE OF $ 6,500.00 PER DAY.
ONE MOVE IN, EACH ADDITIONAL MOVE IN $2,500.00
EXCLUSIONS: 1) CRACKS GREATER THAN 1" 7) FREEWAY RAMP CLOSIER ~ 12) PRE-SWEEPING
2) BONDING (3.0%) 8) EMULSION OR SANDING. 13) HERBICIDE SPRAYING
3) ASPHALT WORK 9) TRAFFIC CONTROL PLANS. 14) ALLIGATED, FAILED AREAS
4) MESSAGE BOARD & PILOT CAR 10) LIGHT TOWERS 15) ROUTING PCC
5) NOTICES OF ANY KIND 11) POSTING NO PARKING SIGNS 16) TRAFFIC CONTROL
6) POLICE SUPPORT OF ANY KIND.
A FEE OF $ 350.00 WILL BE ADDED FOR ALL WAIVERS OF SUBROGATIONS.
PLEASE GIVE US AT LEAST THREE WEEKS NOTICE ON ALL PROJECTS
* We are Bondable and Union *
COMPANY RCS Acquisition, Inc., dba Rubberized Crackfiller Sealant
BY: BY: RON BIEBER
SIGNATURE:; SIGNATURE:
JTEE: ThiiE: President
DATE: License No. CRACK SEALING SPECIALISTS
SINCE 1985
JOB No. LICENSE 998877 C-32 EXP. 11/30/16
DIR # 1000010726

800 E. WALNUT AVE. FULLERTON, CA. 92831
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AUSTIN ENTERPRISE

License #764893
P OB ox 81926
‘Bakersfield, CA, 93380
661-589-1001 FAX 589-9509
Certified DBE/MBE/WBE CT-013602
Certified UDBE CT-013602
DIR # 1000001896

BID PROPOSAL

Project: CDOT # 07-1W8704
Rt 23, Malibu

Bid Date: April 21, 2016

M # Crack Treat t on):

18 LNMI  Rout, prep, furnish and install crack sealant....... $5,230.00/ LNML............$94,140.00

Conditions:

Contractor to provide traffic control as required. 12 shifts required
Contractor to provide unrestricted access to work area,

One move in included. Additional moves at $2,500.00 each.

Two weeks written notice for acquisition of materials.

A copy of this quotation to be used as an attachment in force in subcontract.

gt W

Note*Union s )
Insurance: $5,000,000.00 Liability
No Bonding

California Grinding Specialties / DBA: Austin Enterprise / TI's Traffic Safety
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FAX COVER SHEET

AUSTIN ENTERPRISE

License #764893
PO Box 81926
Bakersfield, CA, 93380
661-589-1001
ESTIMATING FAX 589-9904

Certified DBE/MBE/WBE/UDBE
CT #013602
DIR # 1000001896

Send to: Pavement Coatings From: Ty/Neil ’l
Attention: Estimating/Aaron Date: April 20, 2016 |
; . , —

{ Fax number: 714-826-3129 Phone number: 714-826-3011 |
i

(] Urgent "] Reply ASAP | ] Please commen (] Prease review (! For your information

Total pages, including cover: 2_
Comments

Project: CDOT #07-1W8704
Rt. 23, Malibu

Bid Date:  April 21, 2016

This transmission may contain confidential and/or privileged information, Ifyou are not the addressee or authorized
1o recetve this for the addressee, you must not use, copy, disclose or take any action based o this message or any
information herein. If you have received this transmission in error, Please advise the sender immediately by reply and
destroy the material in iis entirety. Thank you



4/20/2016 Uniified Certification Program

Back To Query Form

Search Returned 1 Records Wed Apr 20 16:43:26 PDT 2016
Query Criteria

Firm/DBA Name: california grinding

Firm Type: DBE

Firm ID 13602

Firm/DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Address Line1 13421 SNOW ROAD
Address Line2

City BAKERSFIELD

State CA

Zip Code1 93314

Zip Code2

Mailing Address Line1 PO BOX 81926
Mailing Address Line2

Mailing City BAKERSFIELD

Mailing State CA

Mailing Zip Code1 93380

Mailing Zip Code2

Certification Type DBE

EMail paustin@austin-enterprise.com
Contact Name PATTI AUSTIN

Area Code (661)

Phone Number 589-1001

Alt Area Code ()

Alt Phone Number

Fax Area Code (661)

Fax Phone Number 589-9509

Agency Name CITY OF LOS ANGELES
Counties 00;

Districts 00;

DBE NAICS 238110; 532412;
ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY
EXCAVATION; C3701 SEAL COAT; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT: C4040 CLEAN
& SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING:

Work Codes C4201 GROOVE & GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY,

DRILL & BOND; C5150 CORE CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP;
C5620 ROADSIDE SIGN; C7301 CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC
TRAFFIC STRIPING & MARKING; CB501 PAVEMENT MARKING; C9904 CORING; C9905 CUTTING: C9907
CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE
Back To Query Form

hittp:/Awww.dot.ca gov/ucp/QuerySubmit.do 1



KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684

WWW.KRCSAFETY.COM
To: Estimator 07-La-23 UN:276 / D:252
Project: 07-1W8704
Bid Date:4/21/2016 KRC BID # 16-306

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114

Itemi# Description um Qty Rate Total

2 Construction Area Signs LS 1 5,727.00 | 5,727.00
3 Traffic Control System - See traffic control quote for rates

Note: (1) addendumy(s) acknowledged.

Note: If items are not tied together within these notes items may be split.

Note: Item 2 includes signs from CS-1 only. Signs will be furmished, installed and removed.
Note: Portable changeable message signs not included in item 2 or 3.

Note: KRC SAFETY will notify U.S.A for its work only at no extra charge to the prime
contractor

Note: Prior to accepting this quote all stipulations listed on quote and the "Attachment A"
must be understood and accepted.




To:

Bid Date:4/21/2016

KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
7821 W. Sunnyview Ave Visalia, CA 93291
Phone (559) 732-0393 ~ Fax (559)732-2684
WWW.KRCSAFETY.COM

Estimator 07-La-23 UN:276 / D:252
Project: 07-1W8704

KRC BID # 16-306

UNION, LICENSE #507950 (A, C31), DBE (NATIVE AMERICAN) #000447, SBE #6897, MBE #91S00114

Item# Description Rate
3 Traffic Control System
I pilot car and driver if used with KRC flaggers - Per 8 hour shift 800.00
1 pilot car and driver if not used with KRC flaggers - Per 8 hour shift 900.00
2 flaggers - Per 8 hour shift 1,565.00
1,650.00

2 flaggers with rumble strips - Per 8 hour shift

- Cancelations made less than 8 hours notice of requested show up time will be charged at 40% of quoted rates, all
cancelations MUST be received in written form, via fax or e-mail.

- Traffic control crews are subject to availability

- Impact attenuator vehicle (IAV) not included in traffic control quote

- Contractor may be required to assist KRC flagmen in performing traffic breaks for placing and removing portable
transverse rumble strips.

- KRC will not be responsible for providing written notice to affected property owners, posting of temporary no
parking signs or traffic control plans.

- Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.

- Please allow 30-60 minutes on each side of shift for placing and removing equipment.

- All overtime (8-12 hours) will be charged at $97.50 per hour per man

- All double time (over 12 hours) will be charged at $112.50 per hour per man

- Add $200.00 per laborer to the first (8) hours of all Saturday traffic control shifts. After 8 hours applicable overtime
rate per man per hour will apply.

- Add $295.00 per laborer to the first (8) hours of all Sunday trafFic control shifts. After 8 hours applicable double
time rate of $112.50 per hour per man will apply.

- Prior to accepting this quote all stipulations listed on quote and the "Attachment A" must be understood and

accepted.

Portable Changeable Message Sign - Per Each, Rental Only

$150.00/Day : $400.00/Week : $1,000.00/Month (Month rate based on 30 calendar days)
Contractor is fully responsible for PCMS when on rent, this includes any vandalism
$75.00 delivery fee per PCMS : $75.00 pick up fee per PCMS
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KRC SAFETY CO., INC.

ATTACHMENT A

07-1W8704 Bid Date: 4-21-2016

KRC SAFETY CO., INC. is signatory to the Laborers of Northern California, Construction Laborers of Southern California and the Operating
Engineers.

Unless otherwise noted on quote, all subsistence and travel pay is included in all prices.

KRC SAFETY CO., INC. is recognized by the Department of Transporiation as a Certified Disadvantaged Business Enterprise (DBE) ~
(Certificate # 000447), SBE (Certificate # 0006897), MBE (Certificate # 91S00114)

Contractors State License #507950 Expires 03/31/2017 (Class A & C31), Department of Industrial Relations’ Registration Number 1000004730

Concrete or asphalt coring / patching is NOT included in any quoted items.

Unless noted on bid, traffic control is NOT included in the installation, removal, or repair of any items.

KRC SAFETY CO., INC. requires a, 12 WORKING DAY WRITTEN NOTICE IN ADVANCE, prior to commencement of each item of
work, including installation and removal of signs. Additionally, an Executed subcontract or purchase order must be on file with this office prior
to the start of work.

This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed upon in writing.

Contractor agrees to provide personnel for up to 5 to 10 minutes per KRC employee for relief break periods as needed due to weather and heat
conditions to meet CAL OSHA heat illness prevention requirements.

Lump Sum price for Construction Area Signs includes: USA Notification, installation, removal and INITIAL dating of any ramp signs.
Contractor will be responsible for maintenance, changing dates on signs as required and removal of USA markings. All construction area signs
are considered rental and shall remain property of KRC SAFETY CO., INC. at the conclusion of project.

Per KRC standard rental agreement prime contractor will be charged replacement cost for any signs, lumber or barricades missing and or
damaged at conclusion of project. This amount must be paid in full within 30 days by the contractor, retention shall not be held on this amount.

Prior to KRC SAFETY CO., INC. installing any signs contractor must have proper agency (i.c. Caltrans, County, City, etc.) mark out all sign
locations. Agency must also mark out their underground utilities and or pipes that are not located by USA. Therefore KRC SAFETY CO.,, INC.
will not be responsible for any damage done to agencies utilities that have not been correctly marked out,

Bid item 2 includes (2) mobilizations. Additional mobilizations will be charged at $1,050.00 each.

KRC SAFETY CO., INC. will not provide performance or payment bonds to the contractor.

Retention shall not be held on any work performed by KRC.

Compliance with Section 7108.5 of the Business & Professions code and any other statutes pertaining to prompt payment must be complied with
and are and MANDATORY.

KRC SAFETY CO., INC. requests an invitation to all pre-job conferences.

Notification must be given to KRC SAFETY CO., INC. prior to any work performed as EXTRA-WORK or Force Account. If notification is not
received, KRC will bill at usual rates and full payment will be the responsibility of the contractor. All extra work bills once received from KRC
SAFETY must be submitted within 5 working days to the project owner for consideration.

Portable changeable message signs are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a PO that
accepts KRC SAFETY’S standard rental agreement prior to any delivery. KRC's standard rental agreement is available upon request.

KRC SAFETY will submit only the documentation that is required by the project specifications of subcontractor, No other documents shall be
required as a conditions of payment by the prime contractor.

KRC SAFETY CO., INC. maintains Commercial General Liability Insurance with limits of $1,000,000 each occurrence $2,000,000 aggregate.
Additional Insured and Hold Harmless are given only in respects to KRC SAFETY CO., INC. work. KRC SAFETY CO., INC. carries
$10,000,000 excess liability. Any additional liability limits or additional endorsement requested by Prime Contractor and not provided by KRC
SAFETY CO., INC. will be charged to and will be the responsibility of the Prime Contractor. Railroad insurance requirements excluded from this
quote.

Submitted by: Michael Castro Date: 4-21-2016

Company: Accepted by:

AGC
CALI

MICHAEL CASTRO-ESTIMATOR
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KRC SAFETY CO INC - #6897

SUPPLIER PROFILE

Construction License Types A - General Engineering

461615 - Traffic control
551217 - Signage

Classifications

C-31 - Construction Zone Traffic Control Contractor

Legal Business Name KRC SAFETY CO INC

Daing Business As KRC SAFETY CO INC

Address 7821 W. Sunnyview Ave Phone (559) 732-0393
VISALIA, CA 93291 EAX (559) 732-2684

Email garvc@krcsafety.com

Web Page /{www kresafety.com

Business Types Construction

Service Areas Alameda, Alpine, Amador, Butte, Calaveras, Colusa, Contra Costa, Del Norte, El Dorado,
Fresno, Glenn, Humboldt, Imperial, Inyo, Kern, Kings, Lake, Lassen, Los Angeles, Madera,
Marin, Mariposa, Mendocino, Merced, Modoc, Mono, Monterey, Napa, Nevada, Orange, Placer,
Plumas, Riverside, Sacramento, San Benito, San Bernardino, San Diego, San Joaquin, San Luls
Obispo, San Mateo, Santa Barbara, Santa Clara, Santa Cruz, Shasts, Slerra, Sisklyou, Solano,
Sonoma, Stanislaus, Sutter, Tehama, Trinity, Tulare, Tuolumne, Ventura, Yolo, Yuba,

Keywords GENERAL ENGINEERING

Active Certifications

TYPE STATUS FROM T0

SB Approved Feb 14, 2014 Feb 28, 2017
Certification History

TYPE STATUS FROM TO
SB Expired Mar 12, 2013 Mar 31, 2014
SB Expired Mar 21, 2012 Mar 31, 2013
SB Expired May 13, 2011 May 31, 2012
SB Explred Jun 3, 2010 Jun 30, 2011
SB Explred May 14, 2009 May 30, 2010
SB Expired Jun 30, 2008 May 14, 2009
SB Expired Jul 11, 2007 Jul 31, 2008
SB Expired Aug 24, 2004 Jul 31, 2007
SB Expired Sep 6, 2001 Aug 31, 2004
SB Expired Jul 14, 1998 Jun 30, 2001

2/17/2015



Unified Certification Program

Back To Query Form

Page 1 of 1

Search Returned 1 Records Tue Nov 18 11:04:04 PST 2014

Query Criteria

Firm/DBA Name: krc

Firm Type: DBE

Firm ID 447 :

Firm/DBA Name K R C SAFETY CO. INC.

Address Line1 7821 WEST SUNNYVIEW

Address Line2

City VISALIA

State CA

Zip Code1 93291

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State .

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE i

EMail garyc@krcsafety.com

Contact Name GARY CASTRO

Area Code (559)

hone Number 732-0393
ax Area Code (559)

Fax Phone Number 732-2684

Agency Name CITY OF FRESNO

Counties 00;

Districts 00; s . .

237310; 238110; 238990; 339950; 423390; 423810; 423830; 423990; 484110; 532412; 541430; 541490;
DBE NAICS 541850; 541890;
ACDBE NAICS
C0612 SAFETY SUPPLIER; C0683 GUARD RAILINGS & BARRIERS SUPPLIER; G1200 CONSTRUCTION

AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1522 RESET, ADJUST ROADWAY ITEMS; C2030
EROSION CONTROL; C2066 TEMPORARY EROSION CONTROL; C3930 PAVEMENT REINFORCING

Work Codes FABRIC; C4906 CAST-IN-DRILLED-HOLE CONCRETE PILING; C5601 SIGN STRUCTURE; C5620 ROADSIDE
SIGN; C8101 SURVEY OR HISTORICAL MONUMENT; C8201 OBJECT MARKER; C8320 METAL BEAM
GUARD RAILING; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8406 PAINTED TRAFFIC
STRIPING & MARKING; C8501 PAVEMENT MARKING; C9605 FLAT BED TRUCKING; C9774 TRUCKER;
C9907 CONSTRUCTION EQUIPMENT RENTAL; F5030 LUMBER AND CONSTRUCTION MATERIAL;

Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor;

Trucks

Gender M

Ethnicity NATIVE AMERICAN

Firm Type DBE

http://www.dot.ca. gov/ucﬁfQuerySubmit.do

Back To Query Form

4 11/18/2014
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SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the California Public Utilities Commission hereby
certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.
Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package.
This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such
status was obtained by false. misleading or incorrect information. Decertification may occur if any verification criterion
under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request
additional information or conduct on- site visits during the term of verification to verify eligibility.

This certification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility
companies may direct inquiries concerning this Certificate to the C learinghouse at (800) 359-7998 in Los Angeles.

VON: 91500114 y DETERMINATION DATE: November 24, 2015

o




SUPPLIER CLEARINGHOUSE
CERTIFICATE OF ELIGIBILITY

CERTIFICATION EXPIRATION DATE: December 31, 2018

The Supplier Clearinghouse for the Utility Supplier Diversity Program of the Califomia Public Utilities Commission hereby
certifies that is has audited and verified the eligibility of:

K R C Safety Co. Inc.
Minority Business Enterprise (MBE)

pursuant to Commission General Order 156, and the terms and conditions stipulated in the Verification Application Package.
This Certificate shall be valid only with the Clearinghouse seal affixed hereto.

Eligibility must be maintained at all times, and renewed within 30 days of any changes in ownership or control. Failure to
comply may result in a denial of eligibility. The Clearinghouse may reconsider certification if it is determined that such
status was obtained by false, misleading or incorrect information. Decertification may occur if any verification criterion
under which eligibility was awarded later becomes invalid due to Commission ruling. The Clearinghouse may request
additional information or conduct on- site visits during the term of verification 1o verify eligibility.

This centification is valid only for the period that the above firm remains eligible as determined by the Clearinghouse. Utility
companies may direct inquiries conceming this Certificate to the Clearinghouse at {800) 359-7998 in Los Angeles.

DETERMINATION DATE: November 24, 2015
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KRC SAFETY CO., INC.

BARRICADE RENTAL ~ TRAFFIC CONTROL
P.O. Box 6356 Visalia, California 93290-6356
Phone (559) 732-0393 « Fax (559) 732-2684

Estimating Fax (559) 802-1749
WWW.KRCSAFETY.COM

WE ARE A DBE

To: Project Estimator

From: Michael Castro

Date: 4-21-2016

Regarding: CalTrans Project 07-1W8704
Total Number of Pages Including Cover: 7

Comments:

Please see attached quote for CalTrans project 07-1W8704
bidding in Los Angeles County on 4-21-2016. Please do not
hesitate to call for any clarifications regarding quote. KRC
SAFETY is a certified MBE, DBE and SBE see quote for all
certification numbers. KRC SAFETY is also a licensed
UNION company signatory to the Northern and Southern
California Laborers Union.

Thanks, Michael Castro

WE ARE A SBE
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“-NOR INNOVATIONS INC.

DVBE/SBE CERTIFIED CO. LIC. #931953
DBA: E-nor Traffic Control

1/5

16213 lllinois Ave. Paramount, CA 90723 DVBE/SBE# 37084
(310)513-6209 Pk 310-513-6299 Fax UDBE/DBE/MBE/SBE#37718

Public Works DIR#1000007079
Date: 4/21/16 To:  Bidding Estimator

Project Number: 07-1W8704 (Caltrans)
Contractor: Bidding Estimator

Bid Date: 4/21/16 Bid Time: 2:00 PM

ITEM DESCRIFTION COST
ITEM #2

CONSTRUCTION AREA SIGNS LS $8,000

1INSTALL/| REMOVAL SHEET CS-1, :
CONTRACTOR RESPONSIBLE FOR DAMAGES, REPLACEMENT
COST. CMS UNIT PRICE BELOW.

PROPERTY OF E-NOR INNOVATIONS INC.,

ITEM #3 TRAFFIC CONTROL SYSTEMS

MONDAY-FRIDAY
2 FLAGMAN/W RUMBLE STRIPS EACH PER DAY
e L e WA P N o il T 8HR SHIFT $1,450
o st SRR R R R Ll e IR e 10HRS SHIFT $1,882
T e SRR, EATN R T s I I 12HRS SHIFT$2,314
MONDAY-FRIDAY
IMAN/PILOT TRUCK/CAR EACH PER DAY
PERDAY....rvvvvcetsctccccsmssesimsisnscmssissnssnnceccorssssnssssossonesssssossesner.. SHR SHIFT S $80
o SR N R W S U N e 10HRS SHIFT$1,196
R S R ORI RS N R 12HRS SHIFT $1,412
INSTALL OF NO PARKING SIGNS 1 MAN/  BILLED PER HOURLY $ 75ST.
NO PARKING SIGNS EACH $2.75
TAX NOT INCLUDED

* RENTAL
TYPE Il BARRICADES EACH $ 1.00
DELINEATORS EACH $ .75
ATTENUATOR TRUCK DAILY $200EA, WEEKLY $1,100EA, MONTHLY $3,500EA.

-45 cent mileage charge.

Page1of2




Apr. 21, 2016 11:03AM ENORINNOVATIONS No. 8143 P. 2/5
wms UNILS DAILY SZ00EA, WEEKLY $400 EA, MONTHLY § S50EA

ARROWBOARD DAILY S40EA, WEEKLY $200EA, MONTHLY § 400EA,

DELIVERY EACH $100
PICK UP EACH $100

ALL PROVISIONS: WILL BE ADDED AS PART OF CONTRACT BEFORE PROCEEDING.

A, NO CONTRACT WILL BE SIGNED UNLESS ALL PROVISION ARE INCLUDED.
B. ADDITIONAL HOURS LABOR:
OT PER MAN, PER HOUR $108
DT PER MAN, PER HOUR $125

E-NOR INNOVATIONSINC. IS A UNION CONTRACTOR.

PAYMENT IS DUE WITHIN 30 DAYS FROM INVOICE DATE 1.5% MONTHLY FINANCE
CHARGE AFTER 30 DAYS.
IF REQUIRED ADDITIONAL EQUIPMENT (LE. CHANGEABLE MESSAE SIGN,
ATENUATOR TRUCK) TO BE PROVIDED BY E-NOR INNOVATIONS INC AT ADDITIONAL
CHARGES.

PRIME CONTRACTOR IS RESPONSIBLE TO OBTAIN ALL PERMITS RQUIRED FROM
CITIES INVOLVED.

PRIME CONTRACTOR IS RESPONSIBLE TO COORDINATE AND PAY FOR HIGHWAY
PATROL UNIT.
ADDITIONAL 31/2 PERCENT INCREASE ADDED EVERY YEAR ON JUNE 30™8.

THIS PROPOSAL WILL BECOME PART OF ANY CONTRACT.

[F SPECIAL WORDING INSURANCE IS NEEDED THE AMOUNT TO BE PAID BY
CONTRACTOR ALONG WITH WAIVERS OF SUBROGATION INSURANCE THE 3 %

OF PAYROLL WILL BE CHARGED TO CONTRACTOR. IF NOTARY SERVICES ARE
REQUIRED, PRIME CONTRACTOR IS RESPONSIBLE FOR THOSE CHARGES,
K. EXLUDES SPECIAL INSURANCE REQUIREMENTS. (LE. INCREASED GENERAL

LIABLITY FOR RAILROAD INSURANCE)
L. IF EQUIPMENT IS RENTED FOR SET UP ONLY, CONTRACTOR IS RESPONSIBLE
FOR CLOSURE UNTIL E-NOR INNOVATIONS INC. PICKS UP CLOSURE.

M. ALL SIGN AND MARKER LOCATION / MARK-OUT TO BE DONE BY OTHERS AND MUST
BE COMPLETED PRIOR TO E-NOR INNOVATIONS, INC. STARTING WORK. INC. IS NOT
RESPONSIBLE FOR DAMAGE TO UNDERGROUND FACILITIES, NOT SHOWN ON PLANS
OR, NOT MARKED OUT BY OTHER AGENCIES, (IE. CALTRANS)
ALL CHANGE ORDER WORK MUST BE APPROVED BY AGENCY / OWNER PRIOR TO
WORK BEING PERFORMED BY E-NOR INNOVATIONS INC.

CONTRACTOR WILL BE CHARGED FOR ENOR INNOVATIONS INC. EMPLOYEES

STAFF FOR ALL CLASSES/TRAINING FOR PROJECT.

E-NOR INNOVATIONS INC. RESERVES RIGHT TO SUBCONTRACT WORK TO COMPLETE
PROJECT.

NO WORK WILL BE PERFORMED UNTIL THIS PROPOSAL IS SIGNED AND
FAXED/MAILEDTO OUR LONG BEACH OFFICE.

E-NOR INNOVATION CHARGES PORTAL TO PORTAL.

E-NOR INNOVATIONS INC., IS A SUPPLIER OF NON-MANUFATURED ITEMS

K-RAIL, SALES OR RENTAL WITH INSTALLATION, IS AVAILABLE.

oo

e
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Should you have any questions, please contact me at (310) 513-6209. We look forward to
working with you.

Sincerely,

David Frelow

Page 2 of 2
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Los Angeles County One Gateway Plaza 213.922.2000 Tel
) Metropelitan Transportation Authority Los Angeles, CA goo12-2952 metro.net
Metro <
CALIFORNIA UNIFIED CERTIFICATION @A_
PROGRAM il
August 19, 2014 CUCP #37718
Metro File # 5146

Mr. Ronald Jones

E-Nor Innovations, Inc.
16213 llinois Ave.
Paramount, California 90723

RE: Disadvantaged Business Enterprise Certification
Dear Mr. Jones:

We are pleased fo advise you that after careful review of your application and supporting documentation, the Los
Angeles County Metropolitan Transportation Authority (Metro) has determined that your fim meets the eligibility
standards to be certified as a Disadvantaged Business Enterprise (DBE) as required under the U.S, Departmeant
of Transportation (U.S. DOT) Regulstion 49 CFR Part 26, as amended. This certification will be recognized by al|
of the U.S. DOT recipients in California. Your firm will be listed in the California Unified Certification Program
(CUCP) database of certified DBEs under the following specific areas of expertise that you have identified on the
NAICS codes form of the application package:

NAICS (2007) Description

541340 Drafting Services

541620 Environmental Con sulting Services

561990 All Other Support Services (Fiagging (i.e. traffic contral) services '

423980 Other Miscellaneous Durable Goods Merchant Wholesalers (Signs (except electrical) merchant
) wholesalers)(Reseller) . :

Your DBE certification applies only for the above codes. You may review your firm's information in the CUCP DBE
database which can be accessed at the CUCP's website at www.californiaucp.org. Any additions and revisions
must be submitted to Metro for review and approval,

In order to ensure your continued DBE status, you are required to submit an annual No Change Declarztion Form
(which will be sent to you) along with supporting documentation. If no changes are noted, then your DBE status
remains current. If there are changes, Metro will review to determine continued DBE eligibility. Please note, your
DBE status remains in effect unless Metro notifies you otherwise.

Should any changes oceur that could affect yeur certification status prior to receipt of the No Change Declaration
Form, guch as changes in your fir's name, business/mailing address, ownership, management or control, or
failure to meet the applicable business size standards or personal net worth stendard, please notify Metro
immediately. Failure to submit forms and/or change of information will be deemed a failure to cooperate under
Section 26.109 of the Regulations.

Metro reserves the right to withdraw this certification if at any time it is determined that it was knowingly obtained
by false, misleading, or incorrect information. Your DBE certification is subject to review at any time. The firm
thereby consents to the exarnination of its books, records and documents by Metro.

TN Nt Jumevations, Do DB Approval Latir o

Small Business Certification Unit 18162
" One Gatewny Plazs, Mai) Stop 95-8-5, Loy Angeles, CA 90018.2052
4" Ph 9139284600 Fax: 218-p4%.7660




We're sorry, but your incoming fax may be incomplete. Please call the sender to verify
your fax or to request a re-send.

Your fax may be incomplete because one or more of the following has occurred:
1. Fax transmission was interrupted.

2. “End fax™ signal not received.

3. Unable to convert to desired file format.

We apologize for any inconvenience.

You will not be charged for this additional page.
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Quality Traffic Control
13940 Rose Avenue, Fontana CA 92337
Phone (909) 276-5582 Fax (888)839-9857
www.QualityTrafficControl24-7.com

We are DBE Certified (#42283), Contractor License #992622 (C-31), Union Signatory
DIR#1000014062
Ta: Estimator

Job#: Caltrans 07-1W8704
Bid Date: 04/21/2016

ITEM DESCRIPTION CosT

**Rental Only-Subject to availability**

Portable CMS $125 daily, $380 weekly, $900 monthly
Flashing Arrow Signs : $50 daily, 160 weekly, 450 monthly
Portable Light Towers 580 daily, 240 weekly, 575 monthly
Attenuator Truck w/out driver $300 daily, 1050 weekly, 2790 monthly
Cone Truck w/buckets and arrow board $300 daily, $1050 weekly, $2800 monthly

$100 charge each direction per unit (delivery/pickup),

-

**Traffic Control System**

1 Traffic truck and equipment, 2 laborers per 8 hr shift, M-F $1425
1 Impact attenuator vehicle with driver per 8 hr shift, M-F $860
3 Laborer Pilot Car Operation per 8 hr shift, M-F $2080
2 Laborer Flagging Operation (1-8 hrs, M-F) with Rumble Strips $1710
Each additional Lane or mile added $100
On Ramp Closure w/lane closure 1-3 ramps added $100
Additional laborer, per 8 hr shift, M-F $685

**Traffic Control Notes**

1. Cancellations made less than 6 hours prior to requested show up time will be charged at 40% of quoted
rates, all cancellations MUST be received in written form, via fax or e-mail.

2. Quality Traffic Control charges portal to portal for 1 driver per truck, unless Contractor provides secure

yard for traffic truck and equipment.

Impact attenuator vehicle, cone truck w/buckets, and traffic control crews are subject to availability.

4. Time starts when first piece of equipment is placed and ends when last piece of equipment is picked up.
Please allow 30-60 minutes on each side of shift for placing and removing equipment. Depending on
equipment needed actual closures may take longer.

5. If contractor elects to use the 1 man closure option, contractor must supply Quality Traffic Control with
a qualified and certified traffic control tech to help set out and pick up equipment.

6. Standard 2 Man traffic crew with truck is equipped with equipment for 2 lane closure, 1 direction, 1
mile, including 2 flashing arrow signs

7. Fuel surcharge will be 550 per night if multiple closures are required and distance between closures is
greater than 10 miles.

B. All overtime will be charged at $110.00 per hour, per laborer

9. All Saturday traffic control rates multiply by 1.43

10. All Sunday traffic control rates multiply by 1.85

11. All rental vehicles are charged $0.45 per mile, portal to portal

L
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Quality Traffic Control
ATTACHMENT A

1. Contractors State License #992622 Expires 05/31/2016 (Class C31)

Quality Traffic Control is signatory to the Construction Laborers of Southern California.

3. Quality Traffic Control is recognized by the Department of Transportation as a Certified Disadvantaged
Business Enterprise (DBE) — (Certificate #42283).

4. Quality Traffic Control requires a 12 WORKING DAY WRITTEN NOTICE IN ADVANCE prior to
commencement of work. In addition, an Executed subcontract or purchase order must be on file with
this office prior to the start of work.

5. Notification must be given to Quality Traffic Control prior to any work performed as EXTRA-WORK or
Force Account. If notification is not received, Quality Traffic Control will bill at usual rates and full
payment will be the responsibility of the contractor.

6. This quote shall remain valid for a period of 45 days from actual bid opening unless otherwise agreed
upon in writing.

7. Contractor agrees to provide personnel for up to 5 to 10 minutes per Quality Traffic Control employee
for relief break periods as needed due to weather and heat conditions to meet CAL OSHA heat illness
prevention requirements.

8. Quality Traffic Control does not provide traffic plans, obtain required permits, or provide light source
for pilot car/flagging operations.

9. Prime Contractor is responsible for coordinating and paying for Highway patrol unit.

10. Additional 3 % percent increases added every year on June 30™. This proposal will become part of any
contract.

11. Quality Traffic Control will not provide performance or payment bonds to the contractor.

12. Retention will not be held on traffic control work.

13. Compliance with section 7108.5 of the Business and Professions code and any other statutes pertaining
to prompt payment must be complied with and are and MANDATORY.

14. Payment terms are net 30 from date materlals are received or services provided. If not paid in full
within 30 days 1.5% per month will be added to initial invoice total until paid in full.

15. Quality Traffic Control requests an invitation to all pre-job conferences.

16. Portable changeable message signs, light towers, flashing arrow signs, and impact attenuator vehicles
are strictly rental. These items will not be incorporated into any subcontract. Contractor must issue a
PO that accepts Quality Traffic Control standard rental agreement prior to any delivery. Quality
Traffic Control standard rental agreement is available upon request.

17. Quality Traffic Control maintains Commercial General Liability Insurance with limits of $1,000,000 each
occurrence $2,000,000 aggregate. Any additional liability limits or additional endorsement, including
Waiver of Subrogation (add $50.00 per policy period) requested by Prime Contractor and not provided
by Quality Traffic Control will be charged to and will be the responsibility of the Prime Contractor.
Railroad insurance requirements excluded from this quote,

18. Force account rates will be charged to the contractor for any onsite trammg or meetmg requ:red

19. Shouid thi : : : 2

any and all subconttact agreements and[or purchase orders to this project. This guote shall be
deemed accepted if a contractor lists Quality Traffic Control in its bid or if this quote is used by a

subcontractor in its bid to a prime contractor.

i

Submitted by: Jose L Segura Il Date: 04/14/2016
Jose L Segura-Estimator

Company: Accepted by:
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CALIFORNIA UNIFIED
L LCE RTIFICATION PROGRAM (CUCP)

et A e e e b e O LT LTE TN S P RTRE VR LEA M CVHEN

DLPARTMENT OF TRANSPORTATION
OFFICE OF BUSINESS AND ECONOMIC OPPORTUNETY
1823 14" SVREET

SACRAMENTO, CA 95811

Phone: {9163 324-1700

x : (916) 3241862

TTY 711

September 11, 2014

Jose L. Segura File Number: 42283
Segu, Ine, Dba Quality Trallic Control

13940 Rose Avenuc

Fonuma, CA 9233

Dear M{; Segura:

I.am pleased to advise you that after careful review of your application and supporting
documentation, the California Department of Transportation (Caltrans) has determined that your
firm meets the eligibility standards to he certified as a Disadvantaged Business Enterprise (DBE)
as required under the 1.8, Deparument of Transportation’s Code of Federal Regulation (CFR) 49,
Part 26. as amended.

Your firm will be listed in the California Unified Certification Program (CUCP) database of
certified DBEs under these specific arcas of your expertise and license identified following a
comprehensive review of your firme

s & e

'NAICS Category Codes | Description
561990 - All other Supporl Servu.cs Flagbmb, Traffic
- Control

Work Latgggry Codes | Description Ly
C1200 : | Construction Area Slgm L
C1201 [Traffic Control i

Your DBE certification is recognized solely for the above codes. You may review vour firm’s
informition in the CUCP DBE Database, which can be accessed at Calirans” Web site at
hitp://www.dot.ca.govihg/bep/. Any additions and revisions must be submitted to Caltrans for
review and approval.

In order to assure continging DBE status. you must annually submit 2 No Change Declaration
Form (which will be sent 16 you) along with supporting documentation. Based on your annual
submission - that no change in ownership and control has occurred - or il changes have
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Mr. Segura Firm Number: 42253
_September 11,2014 e T (L S P
Page 2

oceurred, they do not affect your firmy’s DBE standing. The DBE certification of your firm will
continue until or unless it is removed by Caltrans.

Also, should any changes oceur that could affect your certification status prior to receipt of the
No Change Declaration Form, such as changes in your firm's name, business/mailing address,
ownership, management or control, or {ailure 10 meet the applicable business-size standards or
personal net worth standard, please notify us immediately. Failure to submit forms and/or
change of information will be deemed a failure to cooperate under Section 26.109 of

the Regulations.

Caltrans teserves the right to withdraw this certification if at any time it is determined that it was
knowingly obtained by false, mislcading, or incorrect information. DBE certification is subject
to review at any time. The firm thereby consents to the examination of its books, records, and
documents by Caltrans.

For information on Caltrans’ contracting opporiunities, pleas.u vmt our wcbsm: .:11
Littp//www.dotica.gov/hgfescioe/.

Congratulations, and thank vou for your continued interest in participating in the DBE Program.
I'wish you every business success.

Sincerely,

”_,.f'_"“ﬁ.‘

{"‘ m
‘ M’ JANICE SALATS "'%w
Thlc
-~ Certification Branch




4/18/2016

Back To Query Form

Unified Certification Program

Search Returned 1 Records Mon Apr 18 10:47:48 PDT 2016
Query Criteria

Firm/DBA Name: QUALITY TRAFFIC

Firm Type: DBE

Firm ID 42283

Firm/DBA Name QUALITY TRAFFIC CONTROL
Address Line1 13940 ROSE AVENUE

Address Line2

City FONTANA

State CA

Zip Code1 92337

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail Qualitytrafficcontrol@gmail.com
Contact Name JOSE SEGURA

Area Code (909 )

Phone Number 276-5582

Alt Area Code ()

Alt Phone Number

Fax Area Code (888 )

Fax Phone Number 839-9857

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 30; 33; 36; 37;

Districts 08; 11; 12;

DBE NAICS 561990;

ACDBE NAICS

Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM:;
Licenses C31 Construction Zone Traffic Control Contractor;
Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

T ———————————————————

"



Apr20 16 09:37a MANERI TRAFFIC CONTROL 951-695-5105

MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349
UNION SIGNATORY

SIGN AND TRAFFIC QUOTE

PROJECT: 07-1W8704 . TO: PLANHOLDER
BID DATE: 4/21/16 ATTN: ESTIMATOR

TO ESTIMATOR:

CONSTRUCTION AREA SIGNS: (ITEM #2)
IDEM#2 $4,200,00 WITH USE OF MTC FOR ITEM #3

CONSTRUCTION AREA SIGNS: (ITEM #2)
ITEM#2-$7,064:.00 WITHOUT USE OF MTC FOR ITEM #3

ADDITIONAL ITEMS:
ITEM #4- $45.00 EA ITEM #11- $25.00 EA

TRAFFIC CONTROL: (ITEM #3)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)-$1,550.00

PLEASE SEE ATTACHED QUOTE ALL OTHER PRICES.

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT
HESITATE TO CALL (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY, Y m § -
/o‘/fw /I/[([/Lfff'c '?;\,3; ‘ _ﬂ $90 + 100 + 09 = /,;(o 9_50//,“)
u’ Je.
e 5100 ] o 1o T
NOTE: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMO;/. THE DOESNOT

INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS BECOME THE PROPERTY OF
MANERI TRAFFIC CONTROL UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00, UNLESS NOTED IN THIS BID.
MANERI TRAFFIC CONTROL EXCLUDES THE COVERING OF THE G84 SIGN. MANERI TRAFFIC CONTROL EXCLUDES ALL
INSTALLATION AND REMOVAL OF OVERHEAD SIGNS.

ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A
SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO
THE TOTAL CONTRACT AMOUNT. ALL MATERIALS WILL REMAIN THE PROPERTY OF MANERI TRAFFIC CONTROL
MANERI TRAFFIC CONTROL DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRATOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT
PURCHASE ORDER.

47423 RAINBOW CANYON OFFICE: 951-695-5104
TEMECULA, CA 92592 FAX: 951-695-56105
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MANERI TRAFFIC CONTROL B
CONTRACTOR LICENSE # 892008 AN
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 1000011349

UNION SIGNATORY
BID DATE: 4/21/16
PROJECT: 07-1W8704
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)... ... .. ccevee ceevve vn eee v e eeen. $1,550.00
FLAGGING OPERATION, 2 LABORERS (18 HOURS)... ... «eucen vorveneeneos sen seemesosmmmsssmsesmsesssemsssessenssnens $1,550.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS..........................$1,850.00
PIEOTCAR OPERATION. 3 LABORERS (I -BHOURE ), i-oo:7s oo sosiiociosts ssessmsi ocsisss iosussss boniseseass tsasosss $2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS.................. .........$2,450.00
ONE LABORER W/ TRUCK AND EQU]PMENT (1-8 HOURS) .................................................................... $890.00
ADDI‘I‘]ONALLABORBR(1~8HOURS) b L T S ) S T
RAMP NOTIFICATION SIGN (EACH)... o S M P TN oy TR S Ut N NS ST, Y 0,00
PCMS BOARDS:
B YT R e i R B e Ol Lot e e W L S I LI Ly e el S LY $185.00
G N B e PR D L 1 L A N e L S R
i T AP et ST SR e e = ) N e e R DR R N $890.00
LIGHT TOWERS (PORTABLE):
DAILY. .. ... $7500 WEEKLY . . $20000 MONTHLY.. . $500.00 DELIVERY FEE. .. ... $100.00
ARROW BOARDS:
SRR R s, =y g S e R e e R o e e a ) o $50.00
L T R et M et sn i me i IO T Wil AL WEEY ol el NN Bh Sl M Ca $185.00
T e e et A A RN GG O S SR O e SN TS L $550.00
EQUIPMENT:
DELIVERY (EACH)... e Bl ) SR ) S o e el B e e 4 e B R
PICK-UP (EACH)... ..$100.00

THE FOLLOWING RATES ARE FOR A SCORPION IOOK ATTENUATOR TRUCK USE AGR_EEIVIENT
THERE IS NO MILEAGE CHARGE
ATTENUATOR TRUCK W/ DRIVER (1-BHOURS)... ... 5o aivsig e inaiaess o susssnsssicititoisnsmssisnssssssssssnissss B IOI00
ATTENUATOR TRUCK W/ OUT DRIVER:

MONTHLY ...$2,850.00
DELIVERY/PICK-UP FEE (TRUCK USE ONLY) ...$200.00

NOTE: CONTRACTOR ASSUMES FULL RESPONSIBILITY FOR BOARD PLACEMENT AND AN Y DAMAGES
INCURRED (THEFT AND VANDALISM INCLUDED).

ADDITIONAL TIME AFTER 8 HOUR SHIFT WILL BE CHARGED AT THE RATE OF §$115.00 PER HOUR, PER
LABORER. FIRST 8 HOURS ON A SATURDAY OR SUNDAY ADD $295.00 PER LABORER FOR OVERTIME RATE

DIFFERENCE.
CANCELLATIONS:
4 HOURS PRIOR TO SHOW UP.. AR PR U o0 T WA o el . AR SR o 1 (O ¢ A
SHOW UP TIME PERLABORER o e e DR R e SRR Rt ...2 HOURS
DIRECTLY AFTER SET UP PER LABORER : ...4 HOURS

OUT OF TOWN (120 MILES FROM COMPANY ADDRESS) CANCELLATIONS REQUIRE 24 HR NO’I'ICE OR CON"I'RACTOR SHALL BE SUBJECT
TO ADDITIONAL CHARGE, MINIMUM OF 4 HOURS PER LABORER.
NOTE: MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP.
ABOVE PRICES, DO NOT INCLUDE RETENTIONS.

47423 RAINBOW CANYON OFFICE: 951-695-5104
TEMECULA, CA 92592 FAX:951-695-5105
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MANERI TRAFFIC CONTROL

CONTRACTOR LICENSE # 892008
SMALL BUSINESS CERTIFIED (OSDS REF # 53767)
DBE CERTIFIED (FIRM #38078)
DIR # 100001 1349

UNION SIGNATORY
Firm ID 38078
Firm/DBA Name MANERI TRAFFIC CONTROL
Address Line1 47423 RAINBOW CANYON
Address Line2
City TEMECULA
State CA
Zip Codel 92028
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail mariamaneri@yahoo.com
Contact Name MARIA MANERI
Area Code (951)
Phone Number 695-5104
Fax Area Code (951)
Fax Phone Number 695-5105
Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 13; 19; 30: 33; 36: 37 40; 42; 56,
Districts 04; 05: 07; 08; 11; 12;
DBE NAICS 561990;
ACDBE NAICS
Work Codes C1200 CONSTRUCTION AREA SIGNS: C1201 TRAFFIC CONTROL SYSTEM; C1210 Traftic Count:
Licenses C31 Construction Zone Traftic Control Contractor: D42 Sign Installation;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE
47423 RAINBOW CANYON OFFICE: 951-695-5104

TEMECULA, CA 92592 FAX:951-695-5105
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P.0. BOX 492336
SBE/DVBE REF# 1249460 Lic# 913725 DIR # 1000006513

CDOT # 07-1W8704 Bid Date 04/21/2016

Bid item # 2 CONSTRUCTION AREA SIGNS furnish, install, remove (add $850.00 to have Titan
USA project) CS-1= $4800.00

Bid item #3 TRAFFIC CONTROL
2 Man Flagging Crew: Includes all cones and all advanced portable warning signs as needed for one
mile one direction at a time (additional charges for additional cones and signs if needed)
Over time billed at $95.00 per man hr
2 man flagging crew 8hr shifi= $1350.00 + pilot car $750.00 = $2100.00
2 man flagging crew 10hr shift= 81730.00 + pilot car $980.00 = $2710.00
2 man flagging crew 12 hr shifr= $2110.00 +pilot car $1210.00 = $3320.00
Rumble Strips- Set up and tear down $250.00 day if needed (With traffic only)
Additional Flaggers- 8 hr shift $650.00 over time billed at $95.00 per man hr
Pilot Car with Operator: Includes operator (no mileage charge)
8 hour shift - $750.00 overtime billed at $115.00 per hr
%2 Hr OT will be added daily per man if not relieved by contractor for lunch
All Night Work is billed an additional $3.50 per man hr
Signatory to Northern California Laborers
Signatory to Southern California Laborers

Bid Item # PORTABLE CHANGEABLE MESSAGE BOARDS (With traffic only)
$1200.00 a month, $550.00 week, $300.00 a day, $200 Delivery Charge Per Board.
Bid Item # 18 MOBILIZATION $3000.00 (With traffic only)

There will be no retention held on Traffic Control. There MUST be a 2 week notice before start of
work. If this project falls in a per diem area, contractor will be charged an additional $24.00 per day per
man. Traffic control bid item based on a minimum of 5 consecutive days. Anything less than 3 days will
be charged an additional fee of $500 per crew. ltems not specifically included are considered to be
excluded. All bid items are subject to a formal contract or PO suitable to both parties prior to any work
starting. All bid items are subject to availability at the time of project start date.

Titan DVBE . will bill every week . Invoice due and payable 30 days from date of Invoice . Customer
agrees to pay a finance charge of 1.5% per month on all past due balances .Customer further agrees to pay
reasonable attorney’s fees and cost if collection is required . If you have any questions regarding this
information please feel free to call

Titan DVBE Ref#1249460. Please call William Schroyer/ Gene Tucker with questions 530-246-7836

Gene Tucker Titan DVBE ~ THIS QUOTE MUST BE ATTACHED TO YOUR SUBCONTRACT
Operations Manager
Cell # 530-949-4358. Signature

Email gene.titandvbe@vahoo.com

2
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- Fax Transmission

To:  Estimating dept From: William Schroyer
Fax: 19163133438 Date: 4/21/2016
RE: o07-1ws704 Pages: 2

——

Comments:
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FMrom:Sterndahl Ent. Inc.

11861 Branford Street

Sun Valley, CA. 91352

Phone (818) 834-8199

Fax (818) 834-8618

License No. 421823 A, C31, & C32

CALTRANS CERTIFIED SMALL BUSINESS #0023707
We are an equal employment opportunity Co.

Sterndahl

Enterprises, Inc.

To: ESTIMATING: From: Denny Stemdahl

Fax: Pages: 2

Phone: Date:  4-21-16

Re: CALTRANS #07-1W8704 RT. 23 cC: Stemdahl Job File

OUrgent K ForReview [ Please Comment [ Please Reply O Please Recycile

® Comments: SEI BID NO 16-358
EST.
ITEM DESCRIPTION UNIT Qry PRICE TOTAL

1 LEAD COMPLIANCE PLAN LS 1 $2,000.00 | $2,000.00
3 TRAFFIC CONTROL (PORTION) LS 1 $30,000.00 | $30,000.00
L) CHANNELIZER LEFT IN PLACE EA 23 $ 2500 $575.00
7 REMOVE YELLOW THERMO STRIPE LF 94000 | $ 0.25 | $23,500.00
B REMOVE THERMO STRIPE LF 94000 | $ 0.20 | $18,800.00
9 REMOVE THERMO MARKING SF 270 $ 2.00 $540.00
10 REMOVE PAVEMENT MARKER EA 3920 $ 1.00 | $3,920.00
15 PAINT STRIPE 2 COAT LE 141000 | § 0.13 | $18,330.00
16 PAINT MARKING 2 COAT SF 270 3 9.50 | $2,565.00
17 RECESSED PAVEMENT MARKER EA 3920 $ 8.00 | $31,360.00
18 MOBILIZATION LS 1 $20,000.00 | $20,000.00

GRAND
TOTAL $151,590.00

Stemdahl Enterprises, Inc. TERMS AND CONDITIONS to follow.
For Scheduling Please Call Troy Hill - Operations Manager.

Page 1 of 2




From:Sterndahl Ent. Inc. 04/21/2016 09:45 #176 P.O0O2/002

BID 16-358 CALTRANS #07-1W8704 RT. 23 4-21-16.doc April 21, 2016

N

1L

12.
13.
14.

15
16.
17.
18.
19.

20.

STERNDAHL ENTERPRISES, INC.

Terms and Conditions

Sterndsh] Enterprises, Inc. is signatory to the Laborers Union, both Northem and Southern Califomnia,

Unless otherwise noted or agreed to in writing by Stemdshl Enterprises, Inc., prior to bid time, the total bid must be accepted. If
you need revised pricing for only a portion of the work, please contact the Estimator.

Sterndahl Enterprises, Inc. requires a written contract, purchase order or signed quote prior to the start of work.

Lump sum items are based on “working days” listed in the Special Provisions for this project. Additional compensation will be
required if working days are exceeded.

Sterndahl Enterprises, Inc. requests invitation to all pre-job conferences.

This quote shall remain valid for 30 days from the date of this notice, and shall become part of any and all subcontract agrecments
and/or purchase orders related to this project, unless otherwise upon.

Sterndahl Ent., Inc. Contractors License # 421823, A, C31, & C32. Exp. 04/3022018. D.LR. REG. #1000006711, Ex. 6-30-16.
BACKCHARGES: Customer acknowledges that Sterndah] Enterprises, Inc. will not accept any backcharges unless prior mutual
agreement is made in writing.

The price of bonding is not included in the bid. Our bond rate is 1.2%, with a minimum of $400.00,

Bid __X___ mcludes does not include removal for our work. If included, the Contractor must provide & clean water
source and our sweeper/waterblaster with a dump site on the project and debris are the Contractor’s responsibility.

Referencing of the pavement delineation __X__ will __ will not be included. We require 10 working days notice before
obliterating any existing pavement delineation to reestablish alignment and location of pavement delineation, including the limits or
changes in striping patterns. On seal coat/slumry seal jobs, alignment is to be established by the Contractor by placement of
temporary markers per Special Provisions.

Bid _X__ includes ____ does not include traffic control for our work only.

Bid excludes changeable message boards, unless noted elsewhere on this bid.

Sterndahl Enterprises, Inc. requires 15 working days notice prior to scheduling any of our work. This time is necessary to
reference, when applicable, order material and schedule the project.

Price includes _2{TWO)__ move-in(s). Additional moves will be charged at $2,800.00
Addendums __#1 noted.

Bid ___X___ includes does not include temp. tab removal.

Bid excludes any and all ilems related to handling hazardous materials including, but not limited to removal, testing, containment,
hauling and disposal, unless specifically noted elsewhere on this bid.

Payment terms: Net 30 days for direct billings. Contracted work per California prompt payment statutes. No retention will be held
on rental items and is considered a direct billing.

Regandless of the langnage of any indemnity obligations set forth in any subcontract fendered to SEI regarding the project, the
language of this clause will prevail As a condition precedent to SEI's agreement to enter into a subcontract, the parties
acknowledge that this clause is hereby incorporated by reference into each agreement executed by the parties, whether specifically
sot forth in or refemred to in that document, without regard to whether that other document has an integration clause. Each party will
indemnify the other party, and will hold the other party harmless from claims, litigation, expense, and loss, including attorney's
fees, suffered by the other party and caused by the misconduct, fault, or wrongdoing of the party and arising out of or related to the
parties' performance of the work called for by the subcontract. If the parties are both at fault, then the obligation to indemnify shall
be proportionate to fauit

BID ITEM #7, IF FOUND TO BE HAZARDOUS WILL INCLUDE HAULING AND DISPOSAL. BID ITEMS #1, 3 &
18 ARE FOR OUR WORK ONLY. WE CAN PROVIDE 1 MAN AND A PAINT TRUCK FOR TEMP. STRIPE FOR
FOLLOW SLURRY OPERATIONS @ $1,500.00 PER 8HR. SHIFT, (INCLUDES MATERIALS, NO TRAFFIC
CONTROL). THIS BID INCLUDES $12,600.00 WORTH OF DBE PARTICIPATION.

T'have read, and understand, the above “Terms and Conditions”, and agree that our Quote and these Terms and Conditions will
become a part of the agreement, in the event that the contract is awarded to Stemdah| Enterprises, Inc.

General Contractor:
Signature Title
Name (Type or Print) Date

Page 2 of 2
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PO Box 294906 Phelan, CA 92329-4906 Contractors license# 888346
Phone 760-868-3400 Fax 760-868-3450 DIR PWC# 1000034337
We are a union contractor We are a certified Small Business OSDC# 1735821

Attention: Estimator

, From: Mark Bates Estimator
Quote for Caltrans Project# 07-1W8704

Bid Date: April 21th, 2016

This quote is for striping and related items. This quote contains confidential information and Is
intended for the addressed person only. PCM requires a 21 day minimum notice prior to
mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote ie valid for 30
days from the bld date. When accepted this quote it is to be incorporated as an exhibit to the
contract or a purchase order. This quote excludes liquidated damages of any kind. The Contractor
must adhere to Business and Professions Code Section 7108.5 & Public Contract Code 10262.5 and
make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid.
Retention heid on PCM will be released 30 days from PCM's final working day. This quote excludes
light towers, lead awareness class & PCMS boards. This quote mcludes placement of temporary

stripe after stripe removal. 120.00 of this quote can be a ) @ DBE goal (see
attached 2nd Tier sub quotes). Traffic control is for PCM operations only. The prime contractor Is to

provide a clean water source from a hydrant & an area for our sweeper & grinder truck to dump
non-hazardous grindings.

Number of Traffic Control Days: 9

Number of Mobilizations: 2

Traffic Control Included: Yes itional Mobilizations: $2,500.00
Item| Description Unitof M |Quantity |Unit Price |Total

1{Lead Compliance Plan LS LS LS $2,000.00
3| Traffic Control (partial) LS LS LS $21,000.00
4|Channelizer (surface mounted) - EA 23 $35.00 $808.00
7|Remove Yellow Thermo Stripe LF 94,000 $0.41 $38,540.00
8|Remove Thermoplastic Stripe BE 94,000 $0.22 $20,680.00
9|Remove Thermoplastic Marking SF 270 $6.75 $1,822 .50
10]|Remove Pavemnent Marker EA 3,920 $1.60 $6,272.00
11|Remove Channelizers EA 23 $1.00 $23.00
16|Paint Traffic Stripe (2-coat) LF 141,000 $0.13 $18,330.00
16|Paint Pavement Marking (2-coaf) SF 270 _$2.05 __$553.50
17|Recessed Pavement Marker EA 3,820 $7.00 $27,440.00
Total $137,466.00

page 1 of 4
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PO Box 294906 Phelan, CA 92329-4906 Contractors license# 888346

Phone 760-868-3400 Fax 760-868-3450 DIR PWC# 1000034337

We are a union contractor We are a certified Small Business OSDC# 1735821
Attention: Estimator From: Mark Bates Estimator
Quote for Caltrans Project# 07-1W8704 Bid Date: April 21th, 2016

Temporary Stripe Option-

This quote is for temporary stripe. This quote contains confidential information and Is

intended for the addressed person only, PCM requires a 21 day minimum notice prior to
mobilization. PCM adheres to the latest Caltrans Insurance requirements. This quote is valld for 30
days from the bid date. When accepted this quote it is to be incorporated as an exhibit to the
contract or a purchase order. This quote excludes liquidated damages of any kind. The Gontractor
must adhere to Business and Professions Code Sectlon 7108.5 & Public Contract Code 10262.5 and
make monthly progress payments to PCM no later than 10 days from the date the Contractor is paid.
Retention held on PCM will be released 30 days from PCM's final working day. This quote excludes
light towers. This quote includes one man & one striping truck for an 8 hour shift. Temporary
stripe will be considered first coat of item# 15.

Number of Traffic Control Days: N/A Number of Mobijlzatlons: 1 ;
Traffic Control Included: No Cost Per Mobilizations: $300.00
Item|Description Unitof M_[Quantity [Unit Price |Total
N/A_[Temporary Stripe (per shift) per shift N/A $1,100.00[N/A
Total $0.00

page 2 of 4




04/21/2016  17:21 SUPER SEAL STRIPE FA) P.001/003 @

Airport Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003

CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016
SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428
DIR #1000000752 - EXPIRES 6/30/16

= = ESTIMATE
COMPANY: ATTN:
PHONE: FAX: EMAIL:
JOB NAME: CALTRANS 07-1W8704 - CONSTRUGTION ON ROUTE 23
ADDRESS: FROM ROUTE 1 TO VENTURA COUNTY LINE CITY : MALIBU, CA
PLANS: YES SPECS: YES
ESTIMATOR : TREVOR EMAIL: trevor@supersealandstripe.com

BID DATE ACCEPTANCE START DATE COMPLETION DATE

4/21/16

ITEM # DESCRIPTION QTY | UM U.C. TOTAL

REMOVE BY GRINDING AND APPLY PAINT MATERIAL

1 LEAD COMPLIANCE PLAN (PARTIAL - FOR OUR WORK ONLY) 1 LS | $1,725.00 $1,725.00
3 TRAFFIC CONTROL SYSTEM (PARTIAL - FOR OUR WORK ONLY) 1| LS | $26,900.00 | $26,900.00
7 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZMAT) 94000| LF $0.50 | $47,000.00
8 REMOVE THERMOPLASTIC TRAFFIC STRIPE 94000 LF $0.40 | $37,600.00
9 REMOVE THERMOPLASTIC PAVEMENT MARKING 270, SF $1.15 $310.50
10 REMOVE PAVEMENT MARKER 3920| EA $0.58 $2,273.60
15 PAINT TRAFFIC STRIPE (2-COAT) 141000 LF $0.12 | $16,920.00
16 PAINT PAVEMENT MARKING (2-COAT) 270| SF $2.00 $540.00
17 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) 3920 EA $11.50 | $45,080.00
18 MOBILIZATION 1| LS | $6,500.00 $6,500.00

NOTE: |INCLUDES TEMP PAINT STRIPING AFTER REMOVALS

THIS PROPOSAL EXCLUDES THE FOLLOWING:

REMOVAL OF TEMP TAGS (ADD $1.25/EA IF NEEDED)
MAINTENANCE OF TEMPORARY STRIPING (TAPE, PAINT, ETC.)
CONSTRUCTION AREA SIGNAGE

POSTING OF TEMPORARY NO PARKING SIGNS

SIGNAGE

MESSAGE BOARDS

SURFACE PREP PRIOR TO STRIPING

CURB PAINTING / MARKINGS

RETROREFLECTIVE TESTING

BASED ON TWO MOVE-INS. ADDITIONAL MOVE- INS @ $4,000/EA
CONTRACTOR IS TO PROVIDE AN ON-SITE LOCATION TO
STOCKPILE REMOVAL DEBRIS AND PAY ALL ASSOCIATED
COSTS/FEES FOR HAUL-OFF AND DISPOSAL (NON-HAZMAT).
INCLUDES DISPOSAL OF HAZARDOUS REMOVAL DEBRIS ONLY.
PRICE COVERS LISTED ITEMS ONLY.

DOWN TIME CAUSED BY ANYTHING BEYOND THE CONTROL OF
SUPER SEAL AND STRIPE WILL BE BILLED AT $125/MAN HOUR

ALL ITEMS MUST BE USED FOR A VALID PROPOSAL. REMOVAL
OF ITEMS FROM THIS PROPOSAL WILL NOT BE ACCEPTED.

PRICE DOES NOT INCLUDE PREMIUM FOR SATURDAY OR SUNDAY WORK HOURS
CALL TIM TANNER FOR SCHEDULING - (805) 432-3620 PAGE10F3 |TOTAL $184,849.10
A CONTRACT AND FIFTEEN (15) WORKING DAY'S NOTICE MUST BE GIVEN PRIOR TO STARTING WORK.

UPON ACCEPTANCE PLEASE SIGN AND RETURN. ABOVE PRICE NOT VALID AFTER 30 DAYS,




04/21/2016  17:22 SUPER SEAL STRIPE FAX) P.002/003

Airport * Highway * Street * Parking Lot * Striping * Pavement Markings * Markers * Thermoplastic * Signs * Sealcoat * Crackfill
CA LIC. # 396627, CLASS C-32 - WBE / SBE / DBE #2003
CORPORATE OFFICE: 310 A STREET, P.O. BOX 755 FILLMORE, CA 93016

SATELLITE OFFICE: 151 AIRPORT ROAD, KING CITY, CA 93930
PH: (805) 524-7345 / FAX: (805) 524-7428

DIR #1000000752 - EXPIRES 6/30/16
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PAGE 2 OF 3

GENERAL LIABILITY INSURANCE IS INCLUDED WITH LIMITS OF $1,000,000 PER OCCURRENCE/$2,000,000 GENERAL AGGREGATE/

$2,000,000 COMPLETED OPERATIONS AGGREGATE AND BLANKET ADDITIONAL INSURED ENDORSEMENT WITH WORDING
EQUIVALENT TO GC2010 11-85 WHEN REQUIRED BY WRITTEN CONTRACT. TYPE 3 INDEMITY AGREEMENT APPLIES. EXCLUDES
ANY WAIVER SUBROGATIONS ON WORKERS COMP. SEE NEXT PAGE OF THIS PROPOSAL FOR SPECIMEN INSURANGE CERT.

CLARIFICATIONS:
1. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule.
Monthly progress payments must be received in full by Super Seal & Stripe no later than 10 calendar days after the
Contractor receives payment from Owner for our completed work. Delinquent payments will be subject to the highest
interest rate allowed by law.
2. Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Super Seal & Stripe. Full retention to be released no later than thirty,
(30) days after completion of Super Seal & Stripe's work. Excessive or deliquent retainage will be subject to the highest
interest rate allowed by |aw.
3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like, to be provided by others.
4. Prices are based on Plans & Specifications available at bid time, including all addenda. Any request for work (post bid) under
conditions differing from those represented by the Prime Contract Documents, including but not limited to; altered phasing or
slaging, design changes, modified layout, resulting from plan errors or inaccurate designs, will require payment for additional
work to be made 1o Super Seal & Stripe at an amount agreed upon prior to performing this work. If an amount cannot be agreed
upon prior to performing the additional work the amount will be determined using Caltrans Force Account Rates or unit prices
eslablished in the bid pricing schedule, or a combination thereof; established in the bid pricing schedule, or @ combination thereof;
whichever method results in a higher overall payment.
5. Super Seal & Stripe is not responsible for delays caused by and or resulting from activities or non activities of others, including
but not limited to, Owner, Gontractor, Vendors, Suppliers, other subcontractors and other factors not in direct control of Super
Seal & Stripe. For the delays caused by the aforementioned. Super Seal & Stripe will be reimbursed for all direct and indirect costs
plus a mark up of forty percent, (40%) or as specified and allowed by the Prime Contract if the delays are caused by the Owner.
Super Seal & Stripe will be granted an extension of time to perfarm its work tantamount to the delays.
6. Super Seal & Stripe requires (15) days notice prior to commencement of any production activity. If any of Super Seal & Stripe's
work will be a contralling operation on the critical path of this project, Super Seal & Stripe must be notified in writing priar to
execution of the Subcontract Agreement and provided with a CPM schedule which details this work. Failure to provide this
information will waive the Contractor's right to recover liquidated damages from Super Seal & Stripe for this work.
7. All changes 1o the criginal scope of work proposed extra work must be directed by the Contractor in writing prior to Super Seal
& Stripe performing this wark.
8. For the purpose of this Subcontract Quotation one (1) move-in is considered to be: a period of consecutive eight (8) hour days of
continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for
our own convenience, will be charged as an additional move-in at the Additional Move-in Charge as quoted herein.
9. Super Seal & Stripe must receive a letter of intent to award us the subcontract no later than {20) calendar days after bid date or
this Subcontract Quotation becomes null and void.
10. Super Seal & Stripe is an Equal Opportunity and Affirmative Action employer, that adheres ta laws & regulations of Executive
order 11246 Sec, 503 as amended of Rehabilitation action 1973 as amended and 4211 (USC) Vietnam Velerans readjustment as
amended.
11. H General Contractor or any of its sub-contractors work within Super Seal & Stripes traffic control, the expense will be shared
accordinly at Super Seal & Stripe discretion, No advance posting, signing, or Portable CMS is included for Super Seal & Stripe
Traffic Control.
12. Pre-Striping pavement preparation, including sweeping & curing compound removals, to be provided by others.
13. Any additional work in excess of the quantities price will be billed at the units. No discounts given for under-runs without prior approval
of Super Seal & Stripe.
14. This proposal excludes all costs assiciated with training classes, badging, fingerprinting, background checks, etc. including but not
limited to any fees and man hours required.
15. Any down-time due 10 work site access restrictions will be billed as an extra cost at the rate of $125/man hour.
16. This proposal excludes any insurance requirements beyond those which are included on the last page of this proposal.
17. Upon acceptance of this proposal, all terms, conditions and exclusions on all pages of this proposal shall be incorporated into the
contract as an addendum.
THIS PROPOSAL EXCLUDES BOND COSTS. CALL FOR BOND RATE.
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ACORD CERTIFICATE OF LIABILITY INSURANCE b sivig

REPRESENTATIVE OR PRODUCER. AND THE CERTIFICATE HOLDER.

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATWVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

certificate hoider In fieu of such endorsement(s).

IMPORTANT: If the cerfificate holder s an ADDITIONAL INSURED, the policy(ies) must be endorsed. f SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

PRODUCER
Tolman & Wiker Insurance Services LLC #0E52073
196 S. Fir Street

ame "~ Elena Amaro, CISR

_Eu"f:’."»i. oy_(805) 585-6736
_ﬁﬁéss eamaro@tolmanandwiker.com

[ A% o). (805)595-6836

PO Box 1388 INSURER(S} AFFORDING COVERAGE _ NAIC &
Ventura CA 93002-1388 iNsurera Travelers Indemnity Co of CT 25682
INSURET iNsurer s ' Travelers Prop Cas Co of Amer 025674
Super Seal & Stripe, Inc. INSURER C -

B&E Supply & Equipment INSURER D -

P.O. Box 755 INSURER E

Fillmore CA 93016 INSURER F .

COVERAGES CERTIFICATE NUMBER:15/16 GL/AU/UMB/WC REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED AROVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR GTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 18 SUBJECT TO ALL THE TERMS.
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS

NoL[S0aA]
Fax TYPE OF INSURANCE sias | v POLICY NUMBER (RDDNY 7y (WO LIMITS
GENERAL LIBILITY EACH DCCURRENCE 's 1,000,000
[E=E ST
X | covmercial aeERAL LARLTY e e |8 300,000
A | cuams wane aceur PT22-C0-9324B327-1CT-16 [3/1/2016 3/1/2017 | jien 55 Ay cne porson) | 5,000
— PERSONAL & ADV INURY | 5 1,000,000
**EXCLUDES ALL WRAP/OCIP SENERAL AGGRESATE !5 2,000,000
GEN. AGGREGATE LIMIT APRLEG PER: PROJECTS** PRODUCTS coMmoPAce s 2,000,000
| sovee | X | 8% Lo $
COMRINGD SINGLE LT
[ AUTOMOEILE LARILITY P e s 1,000,000
a X | avv AuUTO BACILY INJURY Per parson) | §
— :,_.;o!mm ;RL]:':EEEU'.ED DT-810-9324B327-TCT-16 B/1/2016 [3/1/2017 BIOILY INLIRY (Per accident| §
M 5 TOE
N-OWHED PROPERTY DA H
(AREALOE :.STDQ " |_(Par seodant) i s
s
| X | wieReLLALAS | | oecur EACH OCCURRENCE 5 2,000,000
B EXCESS Like CLAMS-MATE AGOREGATE s 2,000,000
OFD l I RETENTIONS DTSM-CUP-9324B327-TIL-16 [3/1/2016 (3/1/2017 s
B | WORKens COMPENSATION X [JCsa T o
AND EMPLOYERS' LIABILITY YiN i
ANY gaom&wmaﬂig@fgewws I:l - F L. EACH ACCITENT 5 1,000,000
(Mandatory m Ny 0! PTJUB-9324B315-16 1/1/2016  1/1/2017 |\ oupace gA EMPLOYES s 1,000,000
{ yas dascribe inder +
DEECRPTION OF OPCRATIONS below FL CISEASE - POLICY LIMIT | § 1,000,000

Limit

WC: WC990376A001 - Blanket WOS

DESCRIPTION OF OPERATICNS / LOCATIONS / VEHICLES (Attach ACORD 101. Additiona) Remarks Schedule, If more space is required)
GL: CGD3910813 - Exclusion - All Projects Subject to a Wrap-Up Insurance Program with Limited Exceptions

for Certain Ongoing Operations; CGD2460805 — Blanket Additional Insured (Contractors) (Primary) ;
CGD3161111 - Contractos Xtend Endorsement (WOS); CGD2110104 - Designated Project(s) General Aggregate

AUTO: CAT3530215 - Blanket A/I, Blanket WOS; CA00011013 - Primary

CERTIFICATE HOLDER

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSO025 ron100s: 00

*SPECIMEN*
AUTHORIZED REPRESENTATIVE
— e = ":»-:_ E o
Illark Lyon/ELENAA s _._-C- i Ji—sesseen
ACORD 25 (2010/05) ©1988-2010 ACORD CORPORATION, All rights reserved.

Tha ACNRN nama and Innn am rantetarad marke i ACORN
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04/21/2016  08:36 CHRISP CO (FAX)1909 746 0354 P.001/003
- s
Chrisp Company il s | AT
Rialto Office DIR Registration No. 1000000306 —
2280 South Lilac Ave A General Engineering
Bloomington Ca 02316 C-13 Fence, Wire, wood
Phone: (909) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement
QU Otatl on Union Contractor / No minority Status
TO Current Date: 412112016
For the intended use of the General Contractor BidDate: 4/21/2016
JobName:  07-LA-23-0.0/89
Location: LA Bid#: 31068 O
Phone: ( ) - Fax () - Contract¥:  07-1W8704 Job#
Working Days:
Contact: B
. Liquidated Damages
o TEMNO. | sssssnssssssnssso DESCRIPTION  vvonmsnnnsn QUANTITY  UNIT | UN B slal 2 P it DAL
01 Lead Compliance Plan For Chrisp Co work only 1LS 1100.000 $1,100.00
03 Traffic Control for Chrisp co work only s 17710.000 $17,710.00
04 Channelizers Surface Mounted Left in Place 23 EA 50.000 $1,150.00
o7 Remove Yellow Thermao Traffic stripe 84000 LF 0.240 $22,560.00
08 Remove Thermo Traffic Stripe 94000 LF 0.200 $18,800.00
09 Remove Thermo Markings 270 SF 1.500 $405.00
10 Remove Pavement Marker 3920 EA 1.000 $3,920.00
1 Remove channelizers 23EA 5.000 $115.00
15 Paint Traffic Stripe 2-Coat 141000 LF 0.160 $22,560.00
16 Paint Pavement marking 2-Coat 270 SF 1.200 $324.00
17 Pavement Marker Refl Recessed 3920 EA 5.000 $19,600.00
18 Mobilization 1LS 10800.000 $10,800.00
Subtotal $119,044.00
TOTAL $119,044.00
Notes
Temporary Striping Behind The slurry Seal operation is available for the following prices .
1 Man & 1 Paint truck @ 1350.00 Per Shift (1-8 Hrs) OT @ 145.00 Per Hr
Paint & Glass Bead Material @ 1-LS-4033.00
Written Authorization is Required Prior to Proceeding With Work
ACCEPTED BY: P.O. Number
TITLE: Job Number
Bond Rate 1.2 Addendums 1
This quote includes all stipulations found on page 3 QUOTE PREPARED BY Roger Weisbrod
(510) 7158471
rweisbrod@chrispco.com
CHRISP COMPANY
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-
Chrisp Company PR

Rialto Office DIR Registration No. 1000000306
2280 South Lilac Ave A General Engineering
Bloomington Ca 92316 C-13 Fence, Wire, wood
Phone: (809) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement

} ; o t
QU otation Union Contractor / No minority Status

COMMENTS, EXCLUSIONS, AND STIPULATIONS

The following stipulations are hereby incorporated into and made part of the quotation from Chrisp co. dated April
21, 2016 for the following project

07-LA-23-0.0/8.9

« 2 Move- In(s) included. Additional Move- Ins $4,500.00

« Chrisp Company reserves the right to withdraw proposal if written acceptance is not received within 30 days of bid
date

« Clean, clearand unobstructed access required for Chrisp Co. work
« Final PAY QTYS presented by awner MUST be agreed by Chrisp Co.

« Changeable Message board if required to be provided by General Contractor for Chrisp Co. Use at no Charge to Chrisp
Co.

« EXCLUDE: Traffic Control Plan

« Lead Compliance Plan is included for stripe and marking removal ONLY.
« Contractor is to Provide Stockpile Location for Striping Removal Debris.
« Traffic Control INCLUDED for Chrisp Company work ONLY

« After receiving contract 10 working days written notice required prior to scheduling of
work

« EXCLUDE: Special Insurance Requirements,(i.e. Railroad Insurance, )

« Chrisp Co. will remove contractors short term temporary markers (Floppys) placed for lanelines and centerlines only (no
edgelines or shoulders). No Tape removal. Short Term Temporary markers are to be placed so that striping may be placed
before removal of temporary markers.

« This quotation excludes Primary Liability Insurance greater than $2,000,000.
« This quotation excludes all work associated with the project SWPP and WPCP.
« This quotation excludes installing permanent striping while other operations are in progress on jobsite.

« This quotation excludes performing removal work while ather operations are in progress on jobsite.

« This quotation Excludes furnishing or placing ALL signage for advance posting of ramp clesures / detours for our
operations.

« This quotation Excludes furnishing or placing ALL detour signage for our operations.
« Mobilization & Traffic Control items shall not be adjusted for decreases in the work.
« Mobilization & Traffic Control Items shall be adjusted for increases in the work

« Prime Contractor to provide Chrisp Company with a secure area for temporary storage of all Hazardous stripe removal
debris on the jobsite.

« EXCLUDE: Maintenance of temporary delineation ie. temporary paint, temporary tape, channelizers, etc...
« ALL Bid items shall NOT be adjusted or removed without written / or verbal permission.

« Retainage percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its
payment to the Contractor. If Owner reduces the retainage percentages on payments to the Contractor, the Contractor shall
likewise reduce the retainage percentage on payment to Chrisp Company. Full retention to be released no later than thirty,
(30) Days after completion of Chrisp Companys work. Excessive or delinquent retainage will be subject to the highest
interest rate allowed by law.

Page 2 of 3
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Chisp Company el it

Rialto Office DIR Registration No. 1000000306
2280 South Lilac Ave A General Engineering
Bloomington Ca 92316 C-13 Fence, Wire, wood

Phone: (909) 746-0356 Fax: (909) 746-0354 C-32 Highway Improvement
QUOtation Union Contractor / No minority Status

« Chrisp Company shall be paid the full amount for the lead compliance plan upon receipt of approved submittal.

« Chrisp Company shall be reimbursed the full ameunt for bonds upon submission to General Contractor. Retention shall not
be held from bond reimbursement.

« THIS QUOTATION IS BASED ON A STANDARD MONDAY THROUGCH FRIDAY WORK WEEK. ADDITIONAL COSTS WILL
OCCUR FOR WORK PERFORMED ON WEEKENDS

« CHRISP COMPANY WILL USE EXISTING EMPLOYEE POOL TO PERFORM ALL WORK ON THIS PROJECT. IF THERE ARE
ANY HIRING GOALS FOR THIS PROJECT THIS WILL BE EXCLUDED

Page 3 of 3



Project: Rig. 23 Malibu Caltrans # 07-1W8704 “REVISED QUOTE” Bids on 4/21/16

ITEM| QTY |UNIT DESCRIPTION UNIT $ TOTAL

1 1 LS |Lead Compliance Plan ( Stripe Removal ) $800.00 $ 800.00
3 1 LS  |Traffic Control - Cal Stripe Operations ONLY  |$24,000.00 $ 24,000.00
|4 24 EA |Channelizer (Surface Mtd) (Leftin place)  '$38.00 $ 912.00
7 94000 LF  [Remove Yellow Thermo Stripe $0.20 $ 18,800.00
8 94000 |LF  [Remove Thermo Stripe $0.20 $ 18,800.00
9 270 SF  |Remove Thermo Marking $2.00 $ 540.00
1 2k EA [Remove Channelizer $10.00 $ 240.00
10  [3920 EA |Remove Pavement Marker $1.00 $ 3,920.00
15 141000 |LF  |Paint Traffic Stripe ( 2-Coat ) $0.18 $ 25,380.00
16 270 SF  |Paint Pavement Marking ( 2-Coat ) $3.00 $ 810.00
17 3920 EA |Pavement Marker ( Reflective-Recessed ) $6.00 $ 23,520.00
18 1 LS  [Mobilization - Cal Stripe Operations $11,558.00 $ 11,558.00

[Cal Stripe will place temporary striping during our thermo stripe removal operation.

We are using Maneri Traffic Control for a portion of our traffic control.

| e

DBE credit for Maneri is = $16,880.00

| i

[Maneri Traffic Control Quote is attached to this quote.

TOTAL BASEBID| §  129,280.00

OPTIONS | !
Temporary striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)
1 Shift |Striper Truck & Operator ( Weekdays ) $1,235.00 Per Shift
1 EA |Overtime Rate for over 8 hours $145.00 Per Hour

Includes materials for temp. striping.

1 EA |Move-ins for temp. striping ( weekly ) $735.00 Per Week

A move-in for temporary striping is defined as 1 to 5 consecutive shifts of striping per week.

Notes:

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS




2040 East Steel Road, Colton Ca 92324
- B Phone: (909) 884-7170 Fax (909) 884-7106
Tmp Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR # 1000001100
Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works

sworks@calstripe.com

SUBCONTRACT QUOTATION “REVISED QUOTE” April 21, 2016

BIDS ON - 4/21/2016

PROJECT DESCRIPTION:  Slurry Seal — Rte. 23 near Malibu, Ca.
CONTRACT / PROJECT NO: Caltrans # 07-1W8704 07-LA-23-0.0/8.9
ADDENDA ACKNOWLEDGED: 1

SO

1L

Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices arc based on Plans & Specifications available at bid time including all
addenda.

If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is
required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special
provisions) will be provided with the subcontract agreement,

Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days afier the Contractor receives payment from Owner. Retention percentage on
monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full
retention to be released no later than thirty (30) days after completion of Cal Stripe’s stage, phase or permanent work.

All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this
work. No extra work or additional work will be performed without written authorization,

Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.

If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
insurance.

For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work,
not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be
charged as an additional move-in at the additional move-in charge stated below.

Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.

A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each
additional move-in.

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Permanent Paint Stripe [NO]
Pavement Markers [YES] Temporary Striping [Option] Thermo / Paint Removal [NO] Marker Removal [YES]
Removal of Temporary Markers (tabs/floppys) [YES] Lead Compliance Plan for Stripe Removal [YES) Lead Compliance Classes [NO]
Furnish PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) — [NO]

B. [ 1] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ $5,500.00ea
C. [ 1] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move-in charge @ $5,500.00ea

D. Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 4 ).

Traffic control when included is for Cal Stripe operations only. Advance posting of all “no parking” signs, and all required portable CMS boards
are to be furnished and placed by the Prime Contractor.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move-in; unless Cal Stripe does temp. stripe.

G. Prime Contractor to provide on-site fenced secured area within the job limits for temporary storage of the yellow stripe removal debris,
Cal Stripe will dispose of all debris generated by our removal and recess marker operations.

H. Removal of temporary markers or tabs/floppys is included in this quote.

L Prime Contractor to provide a clcan surface swept free from all debris prior to stripe installation.

4-2015-SW




Date:

_AJ « E5F
GENERAL ENGINEERING
CONTRACTORS Proposal and Contract
Toro Enterprises, Inc. 04/21/2016
P.O. Box 6285 www.toroenterprises.com
Oxnard, CA. 93031 License No. 710580 A
P: 805-483-4515 CA DIR #1000002410
F: 805-483-2001 Toro Enterprises, Inc. Is an
Equal Opportunity Employer
QUOTE CALTRANS 07-1W8704 WESTLAKE/MALIBU AREAS (TORO JOB #7706)
TO PAVEMENT COATINGS, INC.
10240 SAN SEVAINE WAY
JURUPA VALLEY, CA. 91752
ATTN: DOUG FORD / 714-826-3011
I Client # | Description Quantity U/M | Unit Price Ext Price
3 TRAFFIC CONTROL (FOR TORO'S 1.000 | LS $15,000.00 $15,000.00
WORK ONLY)
12 SHOULDER BACKING 490.000 | TN $93.00 $45,570.00
18 MOBILIZATION 1.000 [ LS $3,500.00 $3,500.00
Grand Total: $64,070.00
ESTIMATOR: CRAIG THOMPSON
Accepted By:
STANDARD CONDITIONS
1. THE ABOVE PRICES EXPIRE ON 12/31/2016
2. THE ABOVE PRICE IS BASED ON 1 MOVE IN. COST FOR ADDITIONAL MOVES ARE $3,500.00 EACH.
3. GENERAL CONTRACTOR TO PROVIDED SANITATION UNIT AND CONSTRUCTION WATER.
4. PORTABLE RUMBLE STRIPS FOR TRAFFIC CONTROL ARE INCLUDED.



R

STANDARD EXCLUSIONS
ENGINEERED TRAFFIC CONTROL PLAN, CONSTRUCTION AREA SIGNS, POSTING.
ENGINEERING, TESTING, PERMITS, BONDS, SURVEY STAKING, SPECIAL INSURANCE.
PORTABLE CHANGEABLE MESSAGE SIGNS.
CLEARING & GRUBBING.
TEMPORARY STRIPING & MARKING / PERMENANT STRIPING & MARKING.
STREET SWEEPING OR BROOMING.



To: Pavement Coatings, Inc. Page 2 of 2 2016-04-20 16:18:54 (GMT) 15597467229 From: APCO OFFICE

4/2012016

APCO

ASPHALT DIKE CONSTRUCTION, Inc. dba APCO
P.O BOX 790, GOSHEN, CA 93227-0790
(559) 851-7900 Office - (559) 651-7905 Fax
www.apcodike.com

CA. LIC #283085 - DIR# 1000004858 - SMALL BUSINESS # 20321

PROJECT NAME: ROUTE 23 PROPOSAL # : 16-190
LOCATION: WESTIAKE VILLAGE
PROJECT # 07-1W8704

SCOPE OF WORK QUOTE FOR DAYTIME HOURS
] A5 S R e e

b s LS S &

12 PLACE SHOULDER BACKING 490 ™ 8 HOUR SHIFT $2.400 -
MOBILIZATION TO AND FROM JOB PER MOB §1,266
OVERTIME AFTER 8 HOUR SHIFT PER HOUR $300.00

QUOTE FOR MACHINE OPERATED AND MAINTAINED

Shoulder backing machines are 12' wide discharge from either side, place material to grade up to 8" wide. 1,000 tons per shift average
production (8 hour shift)

1. This quotation will be incorporated into the subcontract between the parties.
2. Excludes responsibility of trucking, material or traffic control,
3. Purchase order must be received within thirty {30) days from date of quote or quotation is invalid.

4. If a job is cancelled by customer after APCO's equipment and crew has been dispatched, regardless of conditions, customer will assume
responsibility for all mobilization charges incurred. If a job is cancelled by customer after APCO has been on jobsite, regardiess of conditions,
customer will assume responsibility for time incurred. { minimum 2 hr show-up)

5. We require 15 days notice prior to start of work.

6. Proposal is for Monday through Friday ( Non-Holiday) normal daytime hours, unless otherwise noled.

7. By accepting this bid, the customer agreas to pay Asphalt Dike Construction, Inc. within thirty (30) days of Asphalt Dike construction Inc. Invoice
date. After 30 days 18% APR will be charged to outstanding balances. Customer agrees that the funds for this project will not be offset from any claim
or disputes on other projects, No retention is to be held on any dally rental rate work.

8. APCO will not be held responsible for costs accrued from any claims or disputes from this project as APCO has no control over the outcome of
projects from daily rentals. Customer agrees to indemnify and hold APCO harmless from any claims or disputes regardless of whether such claims
are founded in whole or in part upon any negligent act or omission of APCO.

9. APCO shall not be responsible to customer or any third party for any loss. damage of Injury caused by, resulting from, or In any way attributable to
the operation of , use of, or any failure of the equipment.

ACCEPTED

WE ARE A UNION CONTRACTOR.
SUBMITTED BY:

; TONTRACTOR
r.-.&a{y ,ﬁu«a PR i
Vice President :
Asphalt Dike Construction, Inc. dba 9&”’}’ ﬁ“’“"’ e bl
APCO LARRY GRIMES, Vice Prasident DATE

Asphall Dike Construction, Inc. dba APCO



04/20/2016 10:08 9166459618 AC DIKE #2166 P.001/001

A. C. DIKE CO.
Specialty Paving Inc.
SPECIALTY PAVING CONTRACTOR

QUOTATION: CDOT 07-1W8704 LOS ANGELES CO. RT 23

BIDS: 4/21/16

PLACE ONLY IMPORTED SHOULDER BACKING @ $2850.00 8 HR SHIFT.
PRICE INCLUDES PLACING AND SCREEDING.

EXCLUDES WATERING AND COMPACTION.

REQUIRES 1-2 SHIFTS

MOBILIZATION $800.00.

MATERIAL AND HAULING BY PRIME CONTRACTOR.
TRAFFIC CONTROL BY PRIME CONTRACTOR.

CAL. LIC.# 407417 NEV. LIC.#24188
2788 VENTURE DR. LINCOLN, CA. 95648
(916) 652-0159 FAX (916) 645-9618
WYWW . ACDIKE.COM
DIR# 1000005929




Steve Pierce

From: Kevin Donnelly <kevin.donnelly@westernemulsions.com>
Sent: Wednesday, April 20, 2016 3:04 PM
To: Doug Ford
Subject: 07-1W8704
: 9% Tay
Importance: High

CQS-1h 2.5% - $362 / ton
MSE $392/to? g2 .28
¥ 282 Y16 .38
Freight to 23 and Mulholland Hwy or 23 and PCH $16.25
Standby $110/ hr

FOB Irwindale — Tax Not Included




Ergon Asphalt & Emulsions, Inc.

CONFIDENTIAL PRICE QUOTE

DATE 4/20/2016 DURATION / END DATE 7-30-2016
COMPANY Pavement Coatings REVISION
COMPANY CONTACT Doug Ford ENTER ORDER YES[] NO[X

PHONE 714-826-3011 FAX 714-826-3129 E-MAIL

PROJECT NAME CT 07-1W8704 RTE 1 Malibu

PROJECT LOCATION/COUNTY Los Angeles

CUSTOMER PO# CUSTOMER JOB#

INDEX YES[X] NO[] BID DATE 3/17/2016 INDEX ESCALATOR SPECIFICS
PRODUCT(S) QUANTITY QUOTED PRICE

PMCQS-1H (MSE)

$438.08 per ton
ENIVIRONMENTAL FEE INCLUDED IN PRICE: YES[ | NO[X] N/A[]
TAX INCLUDED IN PRICE: YES[ ] RATE: NO[X] N/A[]
IS THE JOB BONDED YES[X] No[]
JOB START DATE 5/1/2016 ORDER LEAD TIME REQUIREMENTS 48 hr

ALL CUSTOMERS MUST CALL TO RECEIVE EA&E REFERENCE NUMBER PRIOR TO PRODUCT PICK-UP OR DELIVERY.PRICING AND SUPPLY SUBJECT TO PRODUCT AVAILABILITY.
OFFER MAY NOT BE VALID UNTIL ACCEPTED BY CUSTOMER IN WRITING OR FOR A MAXIMUM OF 30 DAYS OF THIS DATED QUOTE SHEET, WHICH EVER COMES FIRST. CUSTOMER IS
LIABLE FOR TAXES CHARGED AT THE TIME OF PURCHASE UNLESS A TAX EXEMPT FORM HAS BEEN RECEIVED BY ERGON TAX DEPARTMENT. FEDERAL ENVIRONMENTAL FEES WILL
BE ADDED TO THE ABOVE PRICES AT RATE OF $0.4424/TON OR $0.00133/GAL.

TERMINAL LOCATION SHIPPING METHOD
Fontana. CA Customer Pick Up
FREIGHT RATE: FREIGHT COMMENTS: per ton 24 ton min

CUSTOMER WILL BE BILLED ACTUAL FREIGHT COST FOR DELIVERY CUSTOMER WILL BE BILLED ACTUAL FREIGHT COST FOR RETURNS PLUS $15.00/TON. CUSTOMER WILL BE BILLED
ACTUAL CHARGES FOR STAND BY AND OTHER MISCELLANEQUS FREIGHT CHARGES EMULSION RETURNS MUST BE APPROVED IN ADVANCE. DILUTED EMULSIONS ARE NON-
RETURNABLE. EASE WILL NOT BE RESPONSIBLE FOR EMULSION QUALITY. STORAGE LIFE, TANK/EQUIPMENT CLEANING, RETURN, OR DISPOSAL OF ANY EMULSION PRODUCTS THAT
ARE NOT STORED AND HANDLED IN ACCORDANCE TO EA&E'S WRITTEN STORAGE AND HANDLING SUGGESTIONS. ALL ESTIMATES AND QUOTATIONS ARE CONTINGENT UPON CREDIT
APPROVAL

APPROVED BY AREA SALES MANAGER 7odd Vargason 909-559-1051 Fontana, CA
COMMENTS MSE for use with United or Hanson for controlled break

WESTERN REGIONAL OFFICE: 5510 W. CHANDLER BLVD SUITE 2 A& CHANDLER, ARIZONA 85226
CORPORATE OFFICE (800) 253-5333 or (480) 940-9500 A FAX (480) 940-9595



Material Price Quotation

UNITED United Rock Products
HOCK PRODUCTS 1245 E. Arrow Hwy. Quote: 410384

Irwindale, Ca. 91706 Quote Date: 04/20/2016

Quote is valid: 7 Days from Quote Date
Bid Date: 04/21/2016

Once Accepted, Prices Good Through: 10/17/2016

Customer: Project & Location:

10065710 PAVEMENT COATINGS COMPANY FOB CALTRANS 07-1W8704 SLURRY SEAL
10240 SAN SEVAINE WAY

MIRA LOMA, CA 91752

Zone: Map Page:
Contact ~ DOUG FORD f /5 20
Phone: 714 826 3011 Truck type: Truck & Trailers 57 ,«\..L../-e 5
Fax: 714-826-3129 24 ton Minimum Haul Charge per
truck load.
Total

Price per Price
Product  Plant Pr Description U.S Tons Ton Haul Tax perton  yo4a) price
300046 United Rock-In TYPE Il SLURRY DUST 1,200 13.50 0.00 122 14.72 17,658.00

Material is Quoted Based on Availability At Time Of Delivery. Add $3.00 per load environmental fee added to all Orders. Quotation
is for Monday through Friday (non-holiday) normal daytime production hours unless otherwise noted.
All Material Prices are F.O.B. United Rock Products Irwindale Plant.

A $3.00 Environmental Fee will be charged per load.

Payment due by the 10th day of month following month of delivery. All deliveries subject to credit approval.

Seller reserves the right to reprice material after expiration date.

To schedule delivery call
Accepted: PAVEMENT COATINGS COMPANY
Account Manager: Matt Mallory
Phone: (626) 404-9156 Fax: 626-357-9508 By:

Date:




n4/18/2016 09.00 Page 1/1 OA/G
A~
: UBE : ‘ s Storm Water Pollution Prevention Plans
: Pollution Control P
e TDDE

Certified DBE, WBE, MBE & SBE:
BART - No. 38334

APPIAN UDBE SWPPP

Business License Number 024765 DIR # 1000005242
5780 Olinda Road - Phone: (610) 854-9402
El Sobrante, CA 94803 Fax: (510) 256-0103

Monday, April 18, 2016
ATTN: Estimator

RE: Contract: Caltrans — 07-1W8704 ) 1o ¥

Place slurry seal and shoulder backing. ] E

Bid Date: April 21, 2016

Please find below the APPIAN SWPPP quote for the referenced project. Price includes three draft
copies of the plan, additional copies of the approved plan if required by the Special Provisions,
amendments and corrections. Plan preparation is in compliance with State, Regional and Local Storm
Water Discharge Regulations and as required by the Special Provisions.

ltem# | Jo Items bid individually Bid Price
e
1 070030 | Lead Compliance Plan* $1,900.00
6 130200 | Prepare Water Pollution Control Program (WPCP) $700.00

* Plan preparation only. Awareness Training, Monitoring or Sampling & Analysis not included.

Good luck,

2 SO0 A

Thomas Koprek
Estimator
(510) 854-9402



4/18/2016

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Mon Apr 18 10:46:09 PDT 2016

Query Criteria

Firm/DBA Name: appian

Firm Type: DBE

Firm ID 38334

Firm/DBA Name APPIAN UDBE SWPPPS
Address Line1 5780 OLINDA ROAD
Address Line2

City EL SOBRANTE

State CA

Zip Code1 94803

Zip Code2

Mailing Address Line1

Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type DBE

EMail tomkoprek@yahoo.com
Contact Name NICOLE KOPREK
Area Code (510)

Phone Number 375-1927

Alt Area Code ()

Alt Phone Number

Fax Area Code (510)

Fax Phone Number 2220972

Agency Name BAY AREA RAPID TRANSIT DISTRICT (BART)
Counties 01; 07; 21; 38; 41; 48;
Districts 04;

DBE NAICS 541620;

ACDBE NAICS

Work Codes C8794 Environmental - Water Quality; C8851 Lead Compliance; C8852 SWPPP Planning;
Licenses

Trucks

Gender F

Ethnicity BLACK

Firm Type DBE

http:/Mww.dot.ca.gov/ucp/QuerySubmit.do

Back To Query Form

n



Low Bidder, o7

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN AND NEAR
MALIBU AND WESTLAKE VILLAGE FROM ROUTE 1 TO VENTURA COUNTY LINE

In District 07 On Route 23

Under
Notice to Bidders and Special Provisions dated March 28, 2016 Standard Specifications dated 2010
Project plans approved February 8, 2016 Standard Plans dated 2010
Applicable to

Electronic Bid book dated March 28, 2016
Identified by
Contract No. 07-1W8704
07-LA-23-0.0/8.9
Project ID 0713000073

Federal-Aid Project
ACSTP-P023(036)E

Bids open Thursday, April 21, 2016 Dated March 28, 2016
AADD
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